| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 314, 742. 00 ROUTE : SR 56
CALL CRDER : 281 CONTRACT ID : B -25089-A COUNTI ES : CORANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0244033
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. CO. $ 243, 242. 60 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 295, 544. 95 121. 5021%
3 35-1618530 AVER CAN CONTRACTI NG & SERVI CES $ 321, 708. 50 132. 2582%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 339, 834. 18 139. 7099%
5 35-1801998 CLR INC $ 384, 347. 62 158. 0099%
| (1) 35-1364963 | (2) 35-0626844 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR CO. | RUDOLPH, J.H & QO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105-06845 LUMP| 2000. 00000 2000. 00| 8000. 00000 8000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 12.000 MO8 | 950. 00000 11400. 00| 1600. 00000 19200. 00| 1200. 00000 14400. 00
FI ELD OFFI CE, A | [ [
0003 110-01001 LUMP|  12000. 00000 12000.00|  14500. 00000 14500.00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 474.300 n2 | 16. 00000 7588. 80| 12. 00000 5691. 60| 14. 00000 6640. 20
PAVEMENT, REMOVE | | |
0005 202-02274 33.200 m | 17. 50000 581. 00| 16. 50000 547. 80| 15. 00000 498. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0006 202-51133 61.100 m | 7. 50000 458. 25| 6. 50000 397. 15| 30. 00000 1833. 00
RAI LI NG REMOVE | | |
0007 202-51328 LUMP| 8000. 00000 8000. 00| 6500. 00000 6500.00]  19000. 00000 19000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-52710 52.200 n2 | 5. 50000 287. 10| 10. 25000 535. 05| 9. 00000 469. 80
S| DEWALK, CONCRETE, REMOVE | |
0009 202-60820 515.000 n2 | 5. 50000 2832. 50| 6. 90000 3553. 50| 8. 00000 4120. 00
SURFACE M LLI NG ASPHALT | | |
0010 202-60822 357.000 n2 | 7. 50000 2677. 50| 7. 50000 2677. 50| 8. 00000 2856. 00
SURFACE M LLI NG, PORTLAND CENENT | | |
CONCRETE [ [ [
0011 301-07448 162.900 My | 18. 50000 3013. 65| 38. 50000 6271. 65| 26. 00000 4235. 40
COVPACTED AGGREGATE, NO 53, BASE | | |
0012 405-05518 13.100 n2 | 2. 00000 26. 20| 1. 87000 24. 50| 1. 85000 24.24
ASPHALT FOR PRI ME COAT | |
0013 406- 05521 1209.000 n2 | 2. 00000 2418. 00| 1. 87000 2260. 83| 1. 85000 2236. 65

ASPHALT FOR TACK COAT | | |



ENG NEER S ESTI MATE: $
CALL ORDER @ 281
LETTI NG DATE : 06/17/03 10:00 AM

314, 742. 00

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/ 23/ 03
PAGE : 281 -2
TABULATI ON CF BI DS
ROUTE : SR 56
CONTRACT ID : B -25089-A COUNTI ES : ORANGE
DI STRI CT © VINCENNES DI STRI CT

| (1) 35-1364963

LINE NO / | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY |
0014 502-06329 167.800 ng
PCCP, 300 mm |
0015 503-03489 82.000 EACH
RETROFI TTED Tl E BARS |
0016 503-05240 33.100 m |
D-1 CONTRACTI ON JO NT |
0017 601-01128 3.000 EACH
GUARDRAI L TRANSI TI ON TYPE WGB |
0018 601-01846 1.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 |
0019 601-04746 2.000 EACH
ENERGY ABSORBI NG TERM NAL, CZ |
0020 601-06234 1.000 EACH
I MPACT ATTENUATCR R1, W, TL-2 |
0021 601-94689 2.000 EACH
GUARDRAI L END TREATMENT, CS |
0022 601-99105 64.770 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0023 602-06639 121.920 m

TEMPORARY CONCRETE BARRI ER, ANCHORED

0024 604-06069 8.800 n2
CURB RAVP, CONCRETE

0025 604-91531 49.500 n2
SI DEWALK, CONCRETE, 100 rm |

0026 605-06090 33.200 m |
CURB, | NTEGRAL, CONCRETE |

0027 605-06120 29.000 m |
CURB, CONCRETE |

0028 610-06259 229. 600 |
REI NFORCED CONCRETE BRI DGE APPROACH, |
300 |

0029 610-07487 100. 400 My
HVA FOR APPROACHES, TYPE B

0030 614-06482 39.600 ne
HEADER, CEMENT CONCRETE, D |

0031 702-51863 890. 000 EACH
FI ELD DRI LLED HOLE | N CONCRETE

0032 703-51030 3240.000 kg
REI NFORCI NG STEEL |

0033 703-51032 3153.000 kg

REI NFORCI NG STEEL, EPOXY COATED |

UNI'T PR CE
 ss.00000 9229. 00
7.50000 615. 00
24. 00000 794. 40
1000. 00000 3000. 00
1700. 00000 1700 OOI
I
3500. 00000 7000.00I
14650. 00000 14650.00I
2000. 00000 4000.00I
40. 00000 2590.80I
45. 00000 5486.4OI
45. 00000 396. 00
35. 00000 1732.50I
65. 00000 2158.00I
45. 00000 1305. 00
57. 50000 13202.00I
|
110. 00000 11044. 00
75. 00000 2970.00I
5. 00000 4450.00I
1. 50000 4860.00I
1. 60000 5044.80I

| (2) 35-0626844
| ERBER & M LLI GAN CONSTR CO.|RUDOLPH, J.H & CO

I
ANOUNT]

UNIT PRICE
""" 77.00000  12920. 60|
18. 60000 1525. 20
58. 10000 1923. 11
911. 50000 2734.50
1600. 00000 1600. 00
I
3550. 00000 7100. 00
14200. 00000 14200. 00
2425. 00000 4850.ooI
87. 10000 5641. 47
115. 00000 14020. 80
164. 00000 1443. 20
38. 00000 1881. 00
36. 00000 1195. 20
54. 00000 1566. 00
80. 00000 18368. 00
I
92. 00000 9236. 80
235. 00000 9306. 00
5. 25000 4672. 50
1. 60000 5184. 00
2. 00000 6306. 00

| (3) 35-1618530
| AVER CAN CONTRACTI NG & SERVI

UNIT PRI CE AMOUNT
es.00000 15941.00

20. 00000 1640. 00

75. 00000 2482. 50
975. 00000 2925. 00
1650. 00000 1650. 00
4000. 00000 8000. 00
14200. 00000 14200. 00
1850. 00000 3700. 00
38. 00000 2461. 26
80. 00000 9753. 60
65. 00000 572.00
40. 00000 1980. 00
80. 00000 2656. 00
100. 00000 2900. 00
75. 00000 17220. 00
92. 00000 9236. 80
425. 00000 16830. 00
10. 00000 8900. 00

1. 50000 4860. 00

1. 60000 5044. 80



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 314, 742.00 ROUTE :
CALL ORDER @ 281 CONTRACT ID : B -25089-A COUNTI ES
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

SET-ASI DE :

DATE
PAGE :

06/ 23/ 03
281 -3

SR 56

| (1) 35-1364963 | (2) 35-0626844
| ERBER & M LLI GAN CONSTR CO.|RUDOLPH, J.H & CO

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0034 703- 90976 4239.000 kg | 1. 50000 6358. 50| 0. 45000 1907. 55| 0. 80000 3391. 20
REI NFORCI NG STEEL, GRADE 60 | |

0035 703- 96177 2357.000 kg | 1. 60000 3771. 20| 1. 30000 3064. 10| 0. 90000 2121. 30
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | | I

0036 703- 97936 72.000 EACH 10. 00000 720. 00| 13. 50000 972. 00| 19. 00000 1368. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0037 704- 51002 4.100 n8 | 1000. 00000 4100. 00| 500. 00000 2050. 00| 1049. 00000 4300. 90
CONCRETE, C, SUPERSTRUCTURE | | |

0038 706- 06349 36.200 m | 290. 00000 10498. 00| 280. 00000 10136. 00| 290. 00000 10498. 00
RAILING TX | | |

0039 706- 06372 4.000 EACH 1850. 00000 7400. 00| 1823. 00000 7292. 00| 1825. 00000 7300. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |

0040 706- 51020 1.800 n8 | 550. 00000 990. 00| 835. 00000 1503. 00| 530. 00000 954. 00
CONCRETE, C, RAILING | | |

0041 709-51821 LUMP| 1600. 00000 1600. 00| 1475. 00000 1475. 00| 1600. 00000 1600. 00
SURFACE SEAL | | |

0042 722-51842 373.000 n2 | 75. 00000 27975. 00| 72. 00000 26856. 00| 85. 00000 31705. 00
BRI DGE DECK OVERLAY | | |

0043 722-51846 4.000 n8 | 434. 50000 1738. 00| 434. 50000 1738. 00| 434. 50000 1738. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0044 722-51852 56.000 n2 | 80. 00000 4480. 00| 30. 00000 1680. 00| 75. 00000 4200. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0045 724- 03276 70.500 m | 30. 00000 2115. 00| 135. 00000 9517. 50| 252. 00000 17766. 00
EXPANSI ON JOI NT SEALI NG SYSTEM | | |

0046 728-98377 LUMP] 2250. 00000 2250. 00| 1974. 00000 1974. 00| 2250. 00000 2250. 00
MASONRY COATI NG | | |

0047 801- 06207 2541.000 m | 3.00000 7623. 00| 3. 05000 7750. 05 3.00000 7623. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |

0048 801- 06640 19.000 EACH 90. 00000 1710. 00| 140. 00000 2660. 00| 80. 00000 1520. 00
CONSTRUCTI ON SI GN, A | | |

0049 801- 06645 7.000 EACH 50. 00000 350. 00| 55. 00000 385. 00| 55. 00000 385. 00
CONSTRUCTI ON SIGN, B | | |

0050 801- 06775 LUMP| 4500. 00000 4500.00]  13000. 00000 13000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |

0051 801- 07119 18.000 m | 45. 00000 810. 00| 70. 00000 1260. 00| 42. 00000 756. 00
BARRI CADE, |111-B | |

0052 808- 05866 40.000 n2 | 30. 00000 1200. 00| 33. 00000 1320. 00| 34. 00000 1360. 00
PAVEMENT NMESSAGE MARKI NG, REMOVE | | |

0053 808- 06712 125.000 m | 1. 00000 125. 00| 0. 93000 116. 25| 1. 05000 131. 25

|

LI NE, PAINT, BROKEN, YELLOW 100 nm |

| (3) 35-1618530
| AVER CAN CONTRACTI NG & SERVI



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314, 742. 00 RQUTE : SR 56
CALL ORDER . 281 CONTRACT ID : B -25089-A COUNTI ES : ORANCGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0626844 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR. OO | RUDCLPH, J.H & QO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0054 808-06713 373.000 m | 1. 00000 373. 00| 0. 93000 346. 89| 1. 05000 391. 65
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0055 808-06714 499.000 m | 1. 00000 499. 00| 0. 93000 464. 07| 1. 05000 523. 95
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0056 808-06716 490.000 m | 3. 00000 1470. 00| 3. 05000 1494. 50| 3. 60000 1764. 00
LI NE, REMOVE | | [
0057 808-06723 4.000 EACH 50. 00000 200. 00| 31. 00000 124. 00| 36. 00000 144. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0058 808- 06724 4.000 EACH 60. 00000 240. 00| 35. 45000 141. 80| 51. 00000 204. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0059 808- 06726 3.600 m | 10. 00000 36. 00| 4. 80000 17. 28| 7.50000 27.00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0060 808- 75140 4.000 EACH 150. 00000 600. 00| 116. 50000 466. 00| 230. 00000 920. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I |
SECTI ON TOTALS | $ 243, 242. 60| $ 295, 544. 95| $ 321, 708. 50
CONTRACT TOTALS | $ 243, 242. 60| $ 295, 544. 95| $ 321, 708. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314, 742. 00 RQUTE : SR 56
CALL ORDER . 281 CONTRACT ID : B -25089-A COUNTI ES : ORANCGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 [
| GOHVANN ASPHALT & OONSTR., || CLR INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 3500. 00000 3500. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 12.000 MOS | 1000. 00000 12000. 00| 1000. 00000 12000. 00|
FI ELD OFFICE, A [ [
0003 110-01001 LUWP| 15000. 00000 15000. 00| 19200. 00000 19200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 474,300 n2 | 25. 00000 11857. 50| 16. 00000 7588. 80|
PAVEMENT, REMOVE | | [
0005 202-02274 33.200 m | 25. 00000 830. 00| 32. 00000 1062. 40|
CURB, CONCRETE, | NTEGRAL, REMOVE [ | [
0006 202-51133 61.100 m | 40. 00000 2444. 00| 68. 00000 4154. 80|
RAI LING REMOVE | | |
0007 202-51328 LUMWP| 21500. 00000 21500. 00| 9500. 00000 9500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-52710 52.200 n2 | 20. 00000 1044. 00| 20. 00000 1044. 00|
S| DEWALK, CONCRETE, REMOVE | | [
0009 202-60820 515.000 n2 | 8. 50000 4377. 50| 6. 00000 3090. 00|
SURFACE M LLI NG, ASPHALT | | [
0010 202- 60822 357.000 n2 | 7.50000 2677. 50| 13. 00000 4641. 00|
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0011 301-07448 162.900 My | 35. 00000 5701. 50| 95. 00000 15475. 50|
COVPACTED AGGREGATE, NO 53, BASE | | |
0012 405- 05518 13.100 n2 | 1. 90000 24. 89| 10. 00000 131. 00|
ASPHALT FOR PRI VE COAT | | |
0013 406- 05521 1209.000 n2 | 1. 90000 2297. 10| 1. 85000 2236. 65|
ASPHALT FOR TACK COAT | | |
0014 502- 06329 167.800 n2 | 85. 00000 14263. 00| 131. 00000 21981. 80|
PCCP, 300 nm | | [
0015 503- 03489 82.000 EACH 25. 00000 2050. 00| 25. 00000 2050. 00|
RETROFI TTED TI E BARS | | |
0016 503-05240 33.100 m | 85. 00000 2813. 50| 54. 00000 1787. 40|
D-1 CONTRACTI ON JO NT | | [
0017 601-01128 3.000 EACH 1200. 00000 3600. 00| 975. 00000 2925. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | [
0018 601-01846 1.000 EACH 1575. 00000 1575. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0019 601-04746 2.000 EACH 6300. 00000 12600. 00| 5100. 00000 10200. 00|

ENERGY ABSORBI NG TERM NAL, CZ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314, 742. 00 RQUTE : SR 56
CALL ORDER . 281 CONTRACT ID : B -25089-A COUNTI ES : ORANCGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 [
| GOHVANN ASPHALT & OONSTR., || CLR INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 601-06234 1.000 EACH 14650. 00000 14650. 00| 15100. 00000 15100. 00|
| MPACT ATTENUATOR, R1, WL, TL-2 | |
0021 601- 94689 2.000 EACH 1900. 00000 3800. 00| 2600. 00000 5200. 00|
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 64.770 m | 32. 00000 2072. 64| 93. 00000 6023. 61|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 121.920 m | 135. 00000 16459. 20| 112. 00000 13655. 04|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 604- 06069 8.800 n2 | 100. 00000 880. 00| 120. 00000 1056. 00|
CURB RAMP, CONCRETE | | [
0025 604- 91531 49.500 n2 | 50. 00000 2475. 00| 98. 00000 4851. 00|
S| DEWALK, CONCRETE, 100 nm | | [
0026 605- 06090 33.200 m | 75. 00000 2490. 00| 68. 00000 2257. 60|
CURB, | NTEGRAL, CONCRETE | | [
0027 605-06120 29.000 m | 80. 00000 2320. 00| 98. 00000 2842. 00|
CURB, CONCRETE | | [
0028 610- 06259 229. 600 | 95. 00000 21812. 00| 136. 00000 31225. 60|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0029 610-07487 100.400 My | 120. 00000 12048. 00| 185. 00000 18574. 00|
HVA FOR APPROACHES, TYPE B | | |
0030 614-06482 39.600 n2 | 250. 00000 9900. 00| 425. 00000 16830. 00|
HEADER, CEMENT CONCRETE, D | | |
0031 702-51863 890. 000 EACH 7.00000 6230. 00| 5. 00000 4450. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0032 703-51030 3240.000 kg | 1. 35000 4374. 00| 0. 71000 2300. 40|
REI NFORCI NG STEEL | | |
0033 703-51032 3153.000 kg | 1. 70000 5360. 10| 1. 00000 3153. 00|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0034 703-90976 4239.000 kg | 1. 35000 5722. 65| 0. 71000 3009. 69|
REI NFORCI NG STEEL, GRADE 60 | | [
0035 703-96177 2357.000 kg | 1. 70000 4006. 90| 1. 00000 2357. 00|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0036 703-97936 72.000 EACH 12. 00000 864. 00| 15. 00000 1080. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 4.100 nB | 1250. 00000 5125. 00| 800. 00000 3280. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 06349 36.200 m | 250. 00000 9050. 00| 301. 00000 10896. 20|
RAI LING TX | |
0039 706- 06372 4.000 EACH 1700. 00000 6800. 00| 1950. 00000 7800. 00|

CONCRETE BRI DGE RAILI NG TRANSI TION, TTX | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 314, 742. 00 ROUTE : SR 56
CALL ORDER : 281 CONTRACT 1D : B -25089-A COUNTI ES ;: ORANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1801998 |
| GOHVANN ASPHALT & CONSTR, ||CLR INC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 706-51020 1.800 n8 | 1000. 00000 1800. 00| 575. 00000 1035. 00|
CONCRETE, C, RAILING | | |
0041 709-51821 LUMP| 1550. 00000 1550. 00| 1600. 00000 1600. 00|
SURFACE SEAL | | |
0042 722-51842 373.000 n2 | 85. 00000 31705. 00| 111. 00000 41403. 00|
BRI DGE DECK OVERLAY | | |
0043 722-51846 4.000 n8 | 434. 50000 1738. 00| 434. 50000 1738. 00|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0044 722-51852 56.000 nP 120. 00000 6720. 00| 215. 00000 12040. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 724-03276 70.500 m | 250. 00000 17625. 00| 94. 75000 6679. 88|
EXPANS| ON JO NT SEALI NG SYSTEM | | |
0046 728- 98377 LUMP| 2000. 00000 2000. 00| 2100. 00000 2100. 00|
MASONRY COATI NG | | |
0047 801- 06207 2541.000 m | 3. 00000 7623. 00| 3. 25000 8258. 25|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |
0048 801- 06640 19.000 EACH| 80. 00000 1520. 00| 130. 00000 2470. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 7.000 EACH 52. 00000 364. 00| 53. 00000 371. 00|
CONSTRUCTI ON SIGN, B | | |
0050 801- 06775 LUMP| 5000. 00000 5000. 00]  19400. 00000 19400. 00|
MAI NTAI NI NG TRAFFI C | | |
0051 801-07119 18.000 m | 42. 00000 756. 00| 75. 00000 1350. 00|
BARRI CADE, |11-B | | |
0052 808- 05866 40.000 n2 | 35. 00000 1400. 00| 47. 00000 1880. 00|
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0053 808- 06712 125.000 m | 1. 00000 125. 00| 1. 00000 125. 00|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0054 808- 06713 373.000 m | 1. 00000 373. 00| 1. 00000 373. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808- 06714 499.000 m | 1. 00000 499. 00| 1. 00000 499. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0056 808- 06716 490.000 m | 2. 40000 1176. 00| 4. 40000 2156. 00|
LI NE, REMOVE | | |
0057 808- 06723 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0058 808- 06724 4.000 EACH 50. 00000 200. 00| 40. 00000 160. 00|

PAVEMENT MESSACE MARKI NGS, PAINT, WORD | |
ONLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 281 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 314, 742. 00 RQUTE : SR 56
CALL ORDER . 281 CONTRACT ID : B -25089-A COUNTI ES : ORANCGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 [
| GOHVANN ASPHALT & CONSTR, || CLR I NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 808-06726 3.600 m | 7. 00000 25. 20| 100. 00000 360. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0060 808- 75140 4.000 EACH 225. 00000 900. 00| 125. 00000 500. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I |
SECTI ON TOTALS | $ 339, 834. 18| $ 384, 347. 62|
__________________________________________ o
CONTRACT TOTALS | $ 339, 834. 18| $ 384, 347. 62|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 291 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 552, 387. 90 ROUTE : REFORMATORY RQAD
CALL ORDER © 291 CONTRACT ID : B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 994800A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1310611 DUNCAN ROBERTSON | NC $  473,392.13 100. 0000%
2 35-1381845 HARVEY, GECRGE R & SON, INC. $  474,000.00 100. 1284%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $  599,629.89 126. 6666%
4 35-1609544 SCHUTT- LOOKABI LL CO $  618,378.97 130. 6272%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  627,141.96 132. 4783%
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-1128289
| DUNCAN ROBERTSON | NC | HARVEY, GEORGE R & SON, | NQ BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
[ I |
0001 105- 06845 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00| 8400. 00000 8400. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1250. 00000 7500. 00| 1200. 00000 7200. 00| 2250. 00000 13500. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  23547. 25000 23547.25|  30259. 50000 30259. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000.00]  12100. 00000 12100. 00
CLEARI NG RI GHT OF WY | |
0005 202- 60820 250.000 n2 | 8. 00000 2000. 00| 8. 00000 2000. 00| 8. 25000 2062. 50
SURFACE M LLING ASPHALT | | |
0006 203- 02000 152.900 n8 | 25. 00000 3822. 50| 10. 00000 1529. 00| 20. 00000 3058. 00
EXCAVATI ON,  COMVON | | |
0007 203- 02070 1307.600 n8 | 15. 00000 19614. 00| 15. 00000 19614. 00| 15. 50000 20267. 80
BORROW | |
0008 203- 51223 120.000 n8 | 25. 00000 3000. 00| 10. 00000 1200. 00| 25. 00000 3000. 00
EXCAVATI ON, WATERVAY | |
0009 205- 06937 263.600 m | 3. 00000 790. 80| 6. 50000 1713. 40| 6. 00000 1581. 60
TEMPORARY SI LT FENCE | | |
0010 206- 51220 70.000 n8 | 150. 00000 10500. 00| 200. 00000 14000. 00| 650. 00000 45500. 00
EXCAVATI ON, VAET | |
0011 207- 07503 594.000 n2 | 3. 00000 1782. 00| 2.00000 1188. 00| 3. 00000 1782. 00
SUBGRADE TREATMENT, TYPE E | |
0012 211- 06467 48.600 n8 | 40. 00000 1944. 00| 35. 00000 1701. 00| 60. 00000 2916. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 211- 07454 3.200 n8 | 100. 00000 320. 00| 35. 00000 112. 00| 60. 00000 192. 00

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 291 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 552, 387. 90 ROUTE : REFORMATORY RQAD
CALL ORDER © 291 CONTRACT ID : B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-1128289
| DUNCAN ROBERTSON | NC | HARVEY, CGEORGE R & SON, | NC| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 301-07448 611.610 My | 18. 00000 11008. 98| 20. 00000 12232. 20| 20. 00000 12232. 20
COVPACTED AGGREGATE, NO. 53, BASE | |
0015 402-07432 89.800 My | 68. 00000 6106. 40| 63. 00000 5657. 40| 70. 00000 6286. 00
HMA SURFACE, TYPE A | | [
0016 402-07435 116.210 M | 55. 50000 6449. 65| 58. 00000 6740. 18| 56. 00000 6507. 76
HVA | NTERVEDI ATE, TYPE A | | [
0017 405-05518 1118.500 n2 | 1. 43000 1599. 45| 2. 00000 2237. 00| 1. 50000 1677. 75
ASPHALT FOR PRI ME COAT | |
0018 406- 05521 1179.500 n2 | 0. 06000 70. 77| 0. 66000 778. 47| 0. 05000 58. 98
ASPHALT FOR TACK CQOAT | |
0019 601-06037 4.000 EACH 660. 00000 2640. 00| 625. 00000 2500. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | |
0020 601-06374 4.000 EACH 600. 00000 2400. 00| 450. 00000 1800. 00| 550. 00000 2200. 00
GUARDRAI L TRANSI TI ON, TGS-1 | |
0021 601-99105 76.200 m | 35. 00000 2667. 00| 36. 50000 2781. 30| 28. 65000 2183. 13
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 610- 06257 106.000 n2 | 75. 00000 7950. 00| 60. 00000 6360. 00| 70. 00000 7420. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0023 610-07486 94.240 My | 91. 00000 8575. 84| 78. 00000 7350. 72| 90. 00000 8481. 60
HVA FOR APPROACHES, TYPE A | |
0024 615- 06505 2.000 EACH 500. 00000 1000. 00] 450. 00000 900. 00| 440. 00000 880. 00
MONUMENT, B | | |
0025 616- 02320 280.200 n2 | 3. 50000 980. 70| 3. 00000 840. 60| 2. 75000 770. 55
GEOTEXTI LES | | |
0026 616- 06405 216.300 My | 22. 00000 4758. 60| 22. 00000 4758. 60| 25. 00000 5407. 50
Rl PRAP, REVETNMENT | | |
0027 621-01004 1.000 EACH 400. 00000 400. 00| 430. 00000 430. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0028 621- 06548 2.830 kg | 88. 00000 249. 04| 92. 00000 260. 36| 90. 00000 254. 70
SEED M XTURE, CV | | |
0029 621- 06559 2575.312 n2 | 0. 66000 1699. 70| 0. 69000 1776. 97| 0. 70000 1802. 72
MULCHED SEEDI NG R | | [
0030 622-52436 1. 000 EACH 30. 00000 30. 00| 31. 00000 31. 00| 30. 00000 30. 00
SIGN, DO NOT MOW OR SPRAY | | |
0031 622-91786 60. 000 EACH 5. 75000 345. 00| 6. 00000 360. 00| 6. 00000 360. 00
SEEDLI NG | | |
0032 701-51195 303.200 m | 90. 00000 27288. 00| 92. 00000 27894. 40| 72. 00000 21830. 40
PILE, STEEL H, HP 310 X 79 | |
0033 701-91792 28.000 EACH 110. 00000 3080. 00| 100. 00000 2800. 00| 100. 00000 2800. 00

PILE TIP, STEEL H |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 291 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 552, 387.90 ROUTE : REFORMATORY ROAD
CALL ORDER : 291 CONTRACT ID: B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-1128289
| DUNCAN ROBERTSON | NC | HARVEY, GEORGE R & SON, | NC| BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0034 702- 51005 89.400 nB | 400. 00000 35760. 00| 455, 00000 40677. 00| 550. 00000 49170. 00
CONCRETE, A, SUBSTRUCTURE | | |
0035 702-51015 6.400 nB8 | 1000. 00000 6400. 00| 450. 00000 2880. 00| 800. 00000 5120. 00
CONCRETE, B, FOOTI NGS | | |
0036 703-51030 4991.000 kg | 1. 20000 5989. 20| 1. 15000 5739. 65| 1. 20000 5989. 20
REl NFORCI NG STEEL | |
0037 703-51032 22815.000 kg | 1. 30000 29659. 50| 1. 30000 29659. 50| 1. 40000 31941. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0038 704- 51002 172.000 n8 | 400. 00000 68800. 00| 380. 00000 65360. 00| 650. 00000 111800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 06344 127.000 m | 103. 00000 13081. 00| 110. 00000 13970. 00| 113. 00000 14351. 00
RAILING TS 1 | | |
0040 707- 05984 259.600 m | 325. 00000 84370. 00| 335. 00000 86966. 00| 325. 00000 84370. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 mm X 406 nm | | |
0041 709-51821 LUMP| 4850. 00000 4850. 00| 3800. 00000 3800. 00| 3400. 00000 3400. 00
SURFACE SEAL | | |
0042 711- 05398 LUMP|  40000. 00000 40000. 00]  40000. 00000 40000. 00|  54678. 00000 54678. 00
TRUSS , MOVE, OLD | | I
0043 715- 05119 40.000 m | 65. 00000 2600. 00| 60. 00000 2400. 00| 78. 00000 3120. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0044 715- 46005 2.000 EACH 225. 00000 450. 00| 225. 00000 450. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 375 nm | | |
0045 715-91361 40.000 m | 12. 50000 500. 00| 30. 00000 1200. 00| 20. 00000 800. 00
PIPE, PVC, 150 mm | | |
0046 801- 06775 LUMP| 1000. 00000 1000. 00| 100. 00000 100. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0047 801-07120 14.400 m | 180. 00000 2592. 00| 190. 00000 2736. 00| 175. 00000 2520. 00
BARRI CADE, 111, PERVANENT | |
0048 808- 06713 480.000 m | 0. 80000 384. 00| 0. 80000 384. 00| 0. 80000 384. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0049 808- 06714 480.000 m | 0. 80000 384. 00| 0. 80000 384. 00| 0. 80000 384. 00
LINE, PAINT, SOLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 473, 392. 13| 474, 000. 00| $ 599, 629. 89
______________________________________________________________________ 1
CONTRACT TOTALS | $ 473, 392. 13| 474, 000. 00| $ 599, 629. 89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 291 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 552, 387. 90 ROUTE : REFORMATORY RQAD
CALL ORDER © 291 CONTRACT ID : B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 [
| SCHUTT- LOOKABI LL CO | GCOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105-06845 LUWP| 9164. 00000 9164. 00| 7400. 00000 7400. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 6.000 MXS | 2000. 00000 12000. 00| 1500. 00000 9000. 00
FI ELD OFFICE, A | [
0003 110-01001 LUWP| 30918. 00000 30918. 00| 31000. 00000 31000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 1220. 00000 1220. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 60820 250.000 n2 | 9. 52000 2380. 00| 9. 00000 2250. 00
SURFACE M LLI NG, ASPHALT | | [
0006 203- 02000 152. 900 | 16. 00000 2446. 40| 17. 00000 2599. 30
EXCAVATI ON, COVVON | | [
0007 203-02070 1307.600 n8 | 9. 00000 11768. 40| 28. 00000 36612. 80
BORROW | | |
0008 203-51223 120.000 nB8 | 16. 00000 1920. 00| 20. 00000 2400. 00
EXCAVATI ON, WATERWAY | | [
0009 205- 06937 263.600 m | 6. 47000 1705. 49| 6. 00000 1581. 60
TEMPORARY SI LT FENCE | | [
0010 206-51220 70.000 n8 | 1489. 74000 104281. 80| 35. 00000 2450. 00
EXCAVATI ON, VET | | [
0011 207-07503 594.000 n2 | 5. 00000 2970. 00| 14. 00000 8316. 00
SUBGRADE TREATMENT, TYPE E | | [
0012 211- 06467 48.600 nB8 | 40. 00000 1944. 00| 88. 00000 4276. 80
AGGREGATE FOR END BENT BACKFI LL | | |
0013 211-07454 3.200 nmB8 | 100. 00000 320. 00| 53. 00000 169. 60|
STRUCTURE BACKFI LL | | [
0014 301-07448 611.610 My | 25. 84000 15804. 00| 20. 00000 12232. 20|
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 402-07432 89.800 My | 71. 69000 6437. 76| 63. 00000 5657. 40|
HVA SURFACE, TYPE A | | [
0016 402-07435 116.210 My | 58. 58000 6807. 58| 52. 00000 6042. 92|
HVA | NTERVEDI ATE, TYPE A | | [
0017 405- 05518 1118.500 n2 | 1.51000 1688. 94| 1. 30000 1454. 05|
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 1179.500 n2 | 0. 06000 70. 77| 0. 05000 58. 98|
ASPHALT FOR TACK COAT | | |
0019 601- 06037 4.000 EACH 655. 00000 2620. 00| 600. 00000 2400. 00|
GUARDRAI L END TREATMENT, | | | |
0020 601-06374 4.000 EACH 475. 00000 1900. 00| 450. 00000 1800. 00|

GUARDRAI L TRANSI TI ON, TGS-1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 291 -5
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE | - BEAM |
111, 1143 nmm X 406 mm [

ENG NEER S ESTI MATE: $ 552, 387. 90 ROUTE : REFORMATORY RQAD
CALL ORDER © 291 CONTRACT ID : B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 [
| SCHUTT- LOOKABI LL CO | GCOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-99105 76.200 m | 38. 28000 2916. 94| 35. 00000 2667. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 610- 06257 106.000 n2 | 68. 00000 7208. 00| 100. 00000 10600. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 610-07486 94.240 My | 96. 98000 9139. 40| 90. 00000 8481. 60|
HVA FOR APPROACHES, TYPE A | | |
0024 615- 06505 2.000 EACH 570. 00000 1140. 00| 500. 00000 1000. 00|
MONUMENT, B | | |
0025 616- 02320 280.200 nR2 | 2. 00000 560. 40| 3. 50000 980. 70|
GEOTEXTI LES | | |
0026 616- 06405 216.300 My | 31. 44000 6800. 47| 30. 00000 6489. 00|
RI PRAP, REVETNMENT | | |
0027 621-01004 1. 000 EACH 435. 00000 435. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06548 2.830 kg | 92. 80000 262. 62| 82. 00000 232. 06|
SEED M XTURE, CV | | [
0029 621- 06559 2575.312 n2 | 0. 93000 2395. 04| 0. 65000 1673. 95|
MULCHED SEEDING R | | [
0030 622-52436 1.000 EACH 23. 00000 23. 00| 28. 00000 28. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0031 622-91786 60. 000 EACH| 6. 09000 365. 40| 5. 50000 330. 00|
SEEDLI NG | | [
0032 701-51195 303.200 m | 98. 42000 29840. 94| 100. 00000 30320. 00|
PILE, STEEL H, HP 310 X 79 | | |
0033 701-91792 28.000 EACH 106. 26000 2975. 28| 125. 00000 3500. 00|
PILE TIP, STEEL H | | [
0034 702-51005 89.400 nB8 | 398. 34000 35611. 60| 650. 00000 58110. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0035 702-51015 6.400 nB8 | 600. 00000 3840. 00| 850. 00000 5440. 00|
CONCRETE, B, FOOTI NGS | | |
0036 703-51030 4991. 000 kg | 1. 14000 5689. 74| 1. 25000 6238. 75|
REI NFORCI NG STEEL | | [
0037 703-51032 22815.000 kg | 1. 30000 29659. 50| 1. 35000 30800. 25|
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0038 704-51002 172.000 nm8 | 607. 16000 104431. 52| 650. 00000 111800. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 06344 127.000 m | 108. 00000 13716. 00| 95. 00000 12065. 00|
RAILING TS 1 | | |
0040 707-05984 259.600 m | 332. 05000 86200. 18| 435. 00000 112926. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 552, 387. 90 ROUTE : REFORMATORY RQAD
CALL ORDER © 291 CONTRACT ID : B -25912-A COUNTI ES : MADI SON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 [
| SCHUTT- LOCKABI LL CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 709-51821 LUWP| 5342. 00000 5342. 00| 3310. 00000 3310. 00|
SURFACE SEAL | | |
0042 711-05398 LUWP| 44129. 00000 44129. 00| 70000. 00000 70000. 00|
TRUSS , MOVE, OLD | | [
0043 715-05119 40.000 m | 50. 59000 2023. 60| 80. 00000 3200. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0044 715- 46005 2.000 EACH 165. 30000 330. 60| 300. 00000 600. 00|
PI PE END SECTION, 375 mm | | [
0045 715-91361 40.000 m | 21. 55000 862. 00| 30. 00000 1200. 00|
PIPE, PVC, 150 nm | | [
0046 801-06775 LUWVP| 600. 00000 600. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C | | [
0047 801-07120 14.400 m | 190. 00000 2736. 00| 165. 00000 2376. 00|
BARRI CADE, |11, PERVANENT | | |
0048 808-06713 480.000 m | 0. 81000 388. 80| 0. 70000 336. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0049 808-06714 480.000 m | 0. 81000 388. 80| 0. 70000 336. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 618, 378. 97| $ 627, 141. 96|
------------------------------------------ Hre o e m e e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-

CONTRACT TOTALS | $ 618, 378.97| $  627,141. 96|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 03
PAGE : 321 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 217, 333. 00 ROUTE : SR 161
CALL ORDER : 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 12/15/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5187006
5187006
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $ 1,065, 677.73 100. 0000%
2 35-1878024 RAGLE, | NC. $ 1,094, 294.59 102. 6853%
3 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 1,260,018.95 118. 2363%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,290, 791.21 121. 1239%
| (1) 35- 0626844 | (2) 35-1878024 | (3) 35-1009310
| RUDCLPH, J.H. & QO | RAGLE, INC. | DEl G BROTHERS LUMBER & CONST
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06845 LUMP|  18000. 00000 18000. 00| 5000. 00000 5000.00]  24000. 00000 24000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MDS | 1700. 00000 13600. 00| 1000. 00000 8000. 00| 2055. 00000 16440. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00|  54500. 00000 54500.00|  58000. 00000 58000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 7000. 00000 7000.00]  16000. 00000 16000. 00| 4800. 00000 4800. 00
CLEARI NG Rl GHT OF WAY STR NO 1 | |
0005 201-52370 LUMP| 8000. 00000 8000.00]  16000. 00000 16000. 00|  10800. 00000 10800. 00
CLEARI NG RI GHT OF WAY STR NO 2 | |
0006 202- 02241 180.000 m | 12. 00000 2160. 00| 11. 40000 2052. 00| 7.00000 1260. 00
GUARDRAI L, REMOVE | |
0007 202-51330 LUMP|  10000. 00000 10000. 00| 8500. 00000 8500. 00| 5500. 00000 5500. 00
PRESENT STRUCTURE, REMOVE STR NO 1 | |
0008 202-51330 LUMP|  16000. 00000 16000. 00|  32750. 00000 32750.00|  17500. 00000 17500. 00
PRESENT STRUCTURE, REMOVE STR NO 2 | |
0009 202- 60820 264.000 n2 | 8. 15000 2151. 60| 6. 00000 1584. 00| 9. 20000 2428. 80
SURFACE M LLING ASPHALT | | |
0010 203- 02000 1727.000 n8 | 14. 50000 25041. 50| 7. 61000 13142. 47| 11. 90000 20551. 30
EXCAVATI ON,  COMVON | | |
0011 203- 02070 3698.000 n8 | 13. 00000 48074. 00| 14. 56000 53842. 88| 15. 80000 58428. 40
BORROW | |
0012 203-51223 5621.000 n8 | 8. 00000 44968. 00| 5. 92000 33276. 32| 12. 30000 69138. 30
EXCAVATI ON, WATERVWAY | |
0013 205- 04931 1.000 EACH 3000. 00000 3000. 00| 400. 00000 400. 00| 875. 00000 875. 00

SEDI NENT TRAP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/23/03
PAGE : 321 -2

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1878024 | (3) 35-1009310
| RUDCLPH, J.H & CO | RAGLE, | NC. | DEI G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 06930 2.400 M | 420. 00000 1008. 00| 25. 00000 60. 00| 55. 00000 132. 00
SPLASHPAD, R PRAP | | |
0015 205- 06931 102.700 M | 25. 00000 2567. 50| 22.00000 2259. 40| 32. 00000 3286. 40
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0016 205- 06936 31.600 My | 28. 00000 884. 80| 25. 00000 790. 00| 32. 00000 1011. 20
TEMPORARY SEDI MENT TRAP | | |
0017 205- 06937 880.000 m | 6. 00000 5280. 00| 3. 50000 3080. 00| 5. 20000 4576. 00
TEMPORARY SI LT FENCE | | [
0018 205- 06938 18.000 m | 70. 00000 1260. 00| 17. 00000 306. 00| 96. 00000 1728. 00
TEMPORARY SLOPE DRAI N | | |
0019 206-51220 254.000 n8 | 31. 50000 8001. 00| 40. 00000 10160. 00| 12. 70000 3225. 80
EXCAVATI ON, VET | | [
0020 207-07502 2612.000 n2 | 7.30000 19067. 60| 3. 00000 7836. 00| 13. 75000 35915. 00
SUBGRADE TREATMENT, TYPE D | | |
0021 211- 02050 200.000 nB8 | 30. 00000 6000. 00| 35. 00000 7000. 00| 33. 40000 6680. 00
B BORROW | | [
0022 211- 06467 32.000 n8 | 60. 00000 1920. 00| 45, 00000 1440. 00| 43. 00000 1376. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211-07454 780.000 nB | 32. 25000 25155. 00| 35. 00000 27300. 00| 32. 50000 25350. 00
STRUCTURE BACKFI LL | | [
0024 301-07448 1762.000 My | 19. 00000 33478. 00| 19. 50000 34359. 00| 22. 80000 40173. 60
COVPACTED AGGREGATE, NO 53, BASE | | [
0025 303-01180 36.000 My | 22. 00000 792. 00| 19. 50000 702. 00| 22. 80000 820. 80
COVPACTED AGGREGATE, NO. 53 | | [
0026 401-07321 573.000 My | 52. 75000 30225. 75| 46. 00000 26358. 00| 46. 60000 26701. 80
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0027 401-07390 647.200 My | 49. 50000 32036. 40| 44. 00000 28476. 80| 42. 60000 27570. 72
QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 nm | | |
0028 401- 07407 1433.200 My | 42.50000 60911. 00| 41. 00000 58761. 20| 41. 30000 59191. 16
QM- HVA, 2, 64, BASE, 25.0 nm | | |
0029 404- 05511 1248.000 n2 | 3. 00000 3744. 00| 2.80000 3494. 40| 3. 00000 3744.00
SEAL COAT, 2 | | |
0030 404- 05514 101.000 n2 | 6. 00000 606. 00| 11. 00000 1111. 00| 14. 00000 1414. 00
SEAL COAT, 5 | | |
0031 405- 05518 1638.000 n2 | 1. 25000 2047. 50| 1. 00000 1638. 00| 1. 00000 1638. 00
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 3.270 My | 200. 00000 654. 00| 220. 00000 719. 40| 230. 00000 752. 10
ASPHALT FOR TACK COAT | | |
0033 601-01128 4.000 EACH 1085. 00000 4340. 00| 1085. 00000 4340. 00| 1180. 00000 4720. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0034 601-01625 1.000 EACH 1325. 00000 1325. 00| 1325. 00000 1325. 00| 1660. 00000 1660. 00

GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 23/ 03
321 -3

ENG NEER S ESTI MATE: $ 1,217, 333. 00 ROUTE : SR 161
CALL ORDER : 321 CONTRACT ID: B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-1878024 | (3) 35-1009310
| RUDOLPH, J.H & CO | RAGLE, | NC. | DEl G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0035 601- 06037 5.000 EACH 625. 00000 3125. 00| 625. 00000 3125. 00| 760. 00000 3800. 00
GUARDRAI L END TREATMENT, | | | |
0036 601- 06854 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 1620. 00000 3240. 00
GUARDRAI L, W BEAM NESTED | | |
0037 601- 06856 4.000 EACH 160. 00000 640. 00| 160. 00000 640. 00| 325. 00000 1300. 00
MODI FI ED POSTS, NESTED GUARDRAI L | |
0038 601- 94689 3.000 EACH 1865. 00000 5595. 00| 1865. 00000 5595. 00| 2520. 00000 7560. 00
GUARDRAI L END TREATMENT, CS | | |
0039 601- 99105 205.775 m | 30. 00000 6173. 25| 30. 00000 6173. 25| 44. 00000 9054. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 602- 06729 6.000 EACH| 7. 00000 42. 00| 8. 00000 48. 00| 17. 00000 102. 00
BARRI ER DEL| NEATOR | |
0041 610- 06257 184.000 n2 | 67. 00000 12328. 00| 50. 00000 9200. 00| 69. 00000 12696. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0042 610- 07486 137.900 My | 60. 00000 8274. 00| 59. 00000 8136. 10| 75. 00000 10342. 50
HVA FOR APPROACHES, TYPE A | |
0043 615- 06490 40.000 EACH 110. 00000 4400. 00| 110. 00000 4400. 00| 95. 00000 3800. 00
RI GHT OF WAY MARKER | | |
0044 615- 06505 12.000 EACH 405. 00000 4860. 00| 405. 00000 4860. 00| 530. 00000 6360. 00
MONUMENT, B | | |
0045 616- 02320 5073.000 n2 | 2. 25000 11414. 25| 2.00000 10146. 00| 2. 30000 11667. 90
GEOTEXTI LES | | |
0046 616- 05688 214.000 My | 21. 00000 4494. 00| 18. 00000 3852. 00| 31. 70000 6783. 80
RI PRAP, CLASS 1 | | |
0047 616- 06405 3675.000 My | 19. 25000 70743. 75| 18. 00000 66150. 00| 27. 70000 101797. 50
Rl PRAP, REVETMENT | | |
0048 616- 06451 500.000 My | 19. 25000 9625. 00| 18. 00000 9000. 00| 31. 70000 15850. 00
Rl PRAP, UNI FORM | | |
0049 621- 01004 4.000 EACH| 1175. 00000 4700. 00| 1175. 00000 4700. 00| 1200. 00000 4800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621- 02770 1200.000 n2 | 1. 70000 2040. 00| 1. 70000 2040. 00| 1. 80000 2160. 00
EROSI ON CONTRCOL BLANKET | | |
0051 621- 06545 0.603 My | 388. 00000 233. 96| 386. 07000 232. 80| 400. 00000 241. 20
FERTI LI ZER | | |
0052 621- 06548 7.000 kg | 73. 00000 511. 00| 73. 00000 511. 00| 80. 00000 560. 00
SEED M XTURE, CV | | |
0053 621- 06553 150.000 kg | 4. 50000 675. 00| 4. 40000 660. 00| 4. 70000 705. 00
SEED M XTURE, R | | |
0054 621- 06557 75.000 kg | 5. 25000 393. 75| 5. 25000 393. 75| 5. 60000 420. 00
|

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 23/ 03
321 -4

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1878024 | (3) 35-1009310
| RUDCLPH, J.H & CO | RAGLE, | NC. | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 621- 06565 5.700 M | 520. 00000 2964. 00| 520. 00000 2964. 00| 550. 00000 3135. 00
MULCHI NG MATERI AL | | |
0056 621- 06567 29.236 kL | 0. 50000 14. 62| 0. 50000 14. 62| 1. 00000 29.24
WATER | [ |
0057 621-06574 1624.000 n2 | 4. 80000 7795. 20| 4. 80000 7795. 20| 5. 05000 8201. 20
SODDI NG | | [
0058 622-52436 11.000 EACH 28. 00000 308. 00| 28. 00000 308. 00| 30. 00000 330. 00
SIGN, DO NOT MOW OR SPRAY | | [
0059 622-91786 881.000 EACH 3. 50000 3083. 50| 3. 50000 3083. 50| 3. 80000 3347. 80
SEEDLI NG | | [
0060 701-51195 237.000 m | 100. 00000 23700. 00| 85. 00000 20145. 00| 126. 00000 29862. 00
PILE, STEEL H, HP 310 X 79 | | [
0061 702-51005 95.000 n8 | 545. 00000 51775. 00| 600. 00000 57000. 00| 644. 00000 61180. 00
CONCRETE, A, SUBSTRUCTURE | | |
0062 703-51030 5336. 000 kg | 1. 75000 9338. 00| 1. 50000 8004. 00| 1. 47000 7843. 92
REI NFORCI NG STEEL | | [
0063 703-51032 21823.000 kg | 1. 60000 34916. 80| 1. 60000 34916. 80| 1. 78000 38844. 94
REI NFORCI NG STEEL, EPOXY CQATED | | |
0064 704-51002 119.300 n8 | 625. 00000 74562. 50| 600. 00000 71580. 00| 686. 00000 81839. 80
CONCRETE, C, SUPERSTRUCTURE | | [
0065 706- 05733 4,000 EACH 950. 00000 3800. 00| 1000. 00000 4000. 00| 1460. 00000 5840. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0066 706-51025 10.400 m | 185. 00000 1924. 00| 400. 00000 4160. 00| 142. 00000 1476. 80
CONCRETE, C, RAILING | | |
0067 707-05971 172.746 n2 | 250. 00000 43186. 50| 450. 00000 77735. 70| 308. 00000 53205. 77
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 mm [ [ |
0068 709-51821 LUMP| 2750. 00000 2750. 00| 2750. 00000 2750. 00| 3150. 00000 3150. 00
SURFACE SEAL STR NO 2 | | |
0069 714- 06660 75.000 n2 | 475. 00000 35625. 00| 600. 00000 45000. 00| 513. 00000 38475. 00
W NGWALL STR NO 1 | | [
0070 715-05121 28.000 m | 85. 00000 2380. 00| 85. 00000 2380. 00| 107. 00000 2996. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0071 715-05169 115.000 m | 100. 00000 11500. 00| 75. 00000 8625. 00| 102. 00000 11730. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0072 715-05407 34.000 m | 23. 00000 782. 00| 18. 00000 612. 00| 27. 00000 918. 00
PI PE, END BENT DRAIN, 150 nm | | |
0073 715- 46005 8.000 EACH 300. 00000 2400. 00| 150. 00000 1200. 00| 415. 00000 3320. 00
PI PE END SECTION, 375 mm | | |
0074 715- 46010 2.000 EACH 305. 00000 610. 00| 225. 00000 450. 00| 475. 00000 950. 00

PI PE END SECTI ON, 450 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 321 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1878024 | (3) 35-1009310
| RUDCLPH, J.H & CO | RAGLE, | NC. | DEI G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 723-07105 22.500 m | 3700. 00000 83250. 00| 5000. 00000 112500. 00| 4731. 00000 106447. 50
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 3050 nm STR NO 1 | | |
0076 801-04308 15. 000 EACH 240. 00000 3600. 00| 240. 00000 3600. 00| 325. 00000 4875. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801- 06625 20. 000 EACH 85. 00000 1700. 00| 85. 00000 1700. 00| 84. 00000 1680. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0078 801- 06640 20. 000 EACH 100. 00000 2000. 00| 95. 00000 1900. 00| 105. 00000 2100. 00
CONSTRUCTI ON SI GN, A | | |
0079 801- 06645 6. 000 EACH 65. 00000 390. 00| 65. 00000 390. 00| 55. 00000 330. 00
CONSTRUCTI ON SIGN, B | | |
0080 801-06775 LUWP| 7000. 00000 7000. 00| 500. 00000 500. 00| 27000. 00000 27000. 00
MAI NTAI NI NG TRAFFI C | | |
0081 801-07118 72.000 m | 38. 00000 2736. 00| 38. 00000 2736. 00| 58. 00000 4176. 00
BARRI CADE, I11-A | | [
0082 801-07119 72.000 m | 40. 00000 2880. 00| 40. 00000 2880. 00| 78. 00000 5616. 00
BARRI CADE, I11-B | | [
0083 802-05701 18.000 m | 31. 00000 558. 00| 31. 00000 558. 00| 35. 00000 630. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0084 802-91122 4.000 EACH 75. 00000 300. 00| 75. 00000 300. 00| 90. 00000 360. 00
SI GN, GROUND MOUNTED, RESET | | [
0085 808-06712 223.000 m | 0. 56000 124. 88| 0. 55000 122. 65| 1. 00000 223.00
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0086 808-06713 1388.000 m | 0. 56000 777. 28| 0. 55000 763. 40| 0. 80000 1110. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0087 808-06714 2089.000 m | 0. 56000 1169. 84| 0. 55000 1148. 95| 0. 80000 1671. 20
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0088 808- 75297 6.000 m | 50. 00000 300. 00| 50. 00000 300. 00| 22. 00000 132. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0089 808- 75996 11. 000 EACH 20. 00000 220. 00| 5. 00000 55. 00| 14. 00000 154. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0090 808- 75998 26. 000 EACH 65. 00000 1690. 00| 65. 00000 1690. 00| 85. 00000 2210. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,065,677.73| $ 1,094, 294. 59| $ 1,260,018.95
------------------------------------------ o

CONTRACT TOTALS [ $ 1,065,677.73| $ 1,094, 294. 59| $ 1,260,018.95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 321 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 15000. 00000 15000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MOS | 1750. 00000 14000. 00| |
FIELD OFFI CE, A | [ [
0003 110- 01001 LUMP|  60000. 00000 60000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  12000. 00000 12000. 00| |
CLEARI NG Rl GHT OF WAY STR NO 1 | | |
0005 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY STR NO 2 | | |
0006 202- 02241 180.000 m | 10. 00000 1800. 00| |
GUARDRAI L, REMOVE | | |
0007 202- 51330 LUMP|  15000. 00000 15000. 00| |
PRESENT STRUCTURE, REMOVE STR NO 1 | | [
0008 202- 51330 LUMP|  19000. 00000 19000. 00| |
PRESENT STRUCTURE, REMOVE STR NO 2 | | [
0009 202- 60820 264.000 n2 | 14. 00000 3696. 00| |
SURFACE M LLING ASPHALT | [ |
0010 203- 02000 1727.000 n8 | 16. 00000 27632. 00| |
EXCAVATI ON,  COVMON | [ |
0011 203- 02070 3698.000 n8 | 8. 50000 31433. 00| |
BORROW | [ |
0012 203-51223 5621.000 n8 | 15. 00000 84315. 00| |
EXCAVATI ON, WATERVAY | [ |
0013 205- 04931 1.000 EACH 400. 00000 400. 00| |
SEDI MENT TRAP | [ |
0014 205- 06930 2.400 My | 105. 00000 252. 00| |
SPLASHPAD, R PRAP | | |
0015 205- 06931 102.700 My | 38. 00000 3902. 60| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0016 205- 06936 31.600 My | 42. 00000 1327. 20| |
TEMPORARY SEDI MENT TRAP | | |
0017 205- 06937 880.000 m | 5. 50000 4840. 00| [
TEMPORARY SI LT FENCE | | |
0018 205- 06938 18.000 m | 47. 00000 846. 00| |
TEMPORARY SLOPE DRAI N | | |
0019 206- 51220 254.000 n8 | 25. 00000 6350. 00| |
EXCAVATI ON, VAET | [ |
0020 207- 07502 2612.000 n2 | 8. 00000 20896. 00| |
|

SUBGRADE TREATMENT, TYPE D | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 321 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 211- 02050 200.000 n8 | 35. 00000 7000. 00| |
B BORROW | | |
0022 211- 06467 32.000 18 | 60. 00000 1920. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211- 07454 780.000 n8 | 35. 00000 27300. 00| |
STRUCTURE BACKFI LL | | |
0024 301- 07448 1762.000 My | 22. 00000 38764. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0025 303- 01180 36.000 My | 35. 00000 1260. 00| |
COMPACTED AGGREGATE, NO 53 | | |
0026 401-07321 573.000 My | 58. 00000 33234. 00| |
QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0027 401-07390 647.200 My | 52. 00000 33654. 40| |
QU QA-HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | | |
0028 401- 07407 1433.200 My | 52. 00000 74526. 40| |
QA-HVA, 2, 64, BASE, 25.0 mm | | |
0029 404- 05511 1248.000 n2 | 3. 75000 4680. 00| |
SEAL COAT, 2 | | |
0030 404- 05514 101.000 n2 | 17. 00000 1717. 00| |
SEAL COAT, 5 | | |
0031 405- 05518 1638.000 n2 | 1. 00000 1638. 00| |
ASPHALT FOR PRI NE COAT | | |
0032 406- 05520 3.270 My | 250. 00000 817. 50| |
ASPHALT FOR TACK COAT | | |
0033 601-01128 4.000 EACH 900. 00000 3600. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0034 601-01625 1.000 EACH 1350. 00000 1350. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0035 601- 06037 5.000 EACH 600. 00000 3000. 00| |
GUARDRAI L END TREATMENT, | | | |
0036 601- 06854 2.000 EACH 2000. 00000 4000. 00| |
GUARDRAI L, W BEAM NESTED | | |
0037 601- 06856 4.000 EACH 350. 00000 1400. 00| |
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0038 601- 94689 3.000 EACH| 1800. 00000 5400. 00| |
GUARDRAI L END TREATMENT, CS | | |
0039 601-99105 205.775 m | 32. 00000 6584. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0040 602- 06729 6.000 EACH 8. 00000 48. 00| |
I

BARRI ER DELI NEATOR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 321 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 610- 06257 184.000 n2 | 70. 00000 12880. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0042 610-07486 137.900 My | 95. 00000 13100. 50| |
HVA FOR APPROACHES, TYPE A | | |
0043 615- 06490 40. 000 EACH 110. 00000 4400. 00| |
R GHT OF WAY MARKER | | |
0044 615- 06505 12. 000 EACH| 475. 00000 5700. 00| |
MONUMENT, B [ | |
0045 616- 02320 5073.000 n2 | 2. 50000 12682. 50| |
GEOTEXTI LES | | |
0046 616- 05688 214.000 My | 35. 00000 7490. 00| |
R PRAP, CLASS 1 | | |
0047 616- 06405 3675.000 My | 28. 00000 102900. 00| |
Rl PRAP, REVETNMENT | [ |
0048 616- 06451 500.000 My | 32. 00000 16000. 00| |
R PRAP, UNI FORM | [ |
0049 621-01004 4.000 EACH 660. 00000 2640. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-02770 1200.000 n2 | 2. 00000 2400. 00| |
EROSI ON CONTROL BLANKET | | [
0051 621- 06545 0.603 My | 690. 00000 416. 07| |
FERTI LI ZER | | [
0052 621- 06548 7.000 kg | 70. 00000 490. 00| |
SEED M XTURE, CV | | [
0053 621- 06553 150. 000 kg | 7.00000 1050. 00| |
SEED M XTURE, R | | |
0054 621- 06557 75.000 kg | 6. 50000 487. 50| |
SEED M XTURE, T | | |
0055 621- 06565 5.700 My | 465. 00000 2650. 50| |
MULCHI NG MATERI AL [ [ [
0056 621- 06567 29.236 kL | 1. 00000 29. 24| |
WATER | [ |
0057 621-06574 1624.000 n2 | 3. 50000 5684. 00| |
SODDI NG | | |
0058 622-52436 11. 000 EACH| 29. 00000 319. 00| |
SI GN, DO NOT MOW OR SPRAY | | |
0059 622-91786 881. 000 EACH 8. 60000 7576. 60| |
SEEDLI NG | | |
0060 701-51195 237.000 m | 110. 00000 26070. 00| |
|

PILE, STEEL H, HP 310 X 79 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 321 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 702- 51005 95.000 n8 | 650. 00000 61750. 00|
CONCRETE, A, SUBSTRUCTURE | |
0062 703- 51030 5336.000 kg | 1. 50000 8004. 00|
REI NFORCI NG STEEL | [
0063 703- 51032 21823.000 kg | 1. 55000 33825. 65|
REI NFORCI NG STEEL, EPOXY COATED | |
0064 704- 51002 119.300 n8 | 650. 00000 77545. 00|
CONCRETE, C, SUPERSTRUCTURE | |
0065 706- 05733 4.000 EACH 1500. 00000 6000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, WBC | [
0066 706- 51025 10.400 m | 200. 00000 2080. 00|
CONCRETE, C, RAILING | |
0067 707- 05971 172.746 2 | 375. 00000 64779. 75|

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | |
CB, 432 nm X 914 mm | |

0068 709- 51821 LUVP| 3000. 00000 3000. 00|
SURFACE SEAL STR NO 2 | |
0069 714- 06660 75.000 e 500. 00000 37500. 00|
WNGWALL STR NO 1 |
0070 715-05121 28.000 m 140. 00000 3920. 00|
0071 715- 05169 115.000 m 110. 00000 12650. 00|
PIPE, TYPE 3, O RCULAR 375 mm |
0072 715- 05407 34.000 m 30. 00000 1020. 00|
Pl PE, END BENT DRAIN, 150 mm | |
0073 715- 46005 8.000 EACH, 300. 00000 2400. 00|
Pl PE END SECTION, 375 mm | |
0074 715- 46010 2.000 EACH 350. 00000 700. 00|
Pl PE END SECTION, 450 mm | |
0075 723-07105 22.500 m | 6500. 00000 146250. 00|

STRUCTURE, PRECAST THREE- S| DED, 6100 rm | |
X 3050 mm STR NO 1 | |

0076 801-04308 15.000 EACH 260. 00000 3900. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0077 801- 06625 20.000 EACH 110. 00000 2200. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0078 801- 06640 20.000 EACH 115. 00000 2300. 00|
CONSTRUCTI ON SI GN, A | |
0079 801- 06645 6.000 EACH 50. 00000 300. 00|
CONSTRUCTI ON SI GN, B | |
0080 801- 06775 LUVP| 2500. 00000 2500. 00|

|

I

|

I

|

I

|

I

|

I

|

I

|

I

I

I

I I
| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
I I
I I
I I
|

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 321 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 217, 333.00 ROUTE : SR 161
CALL ORDER . 321 CONTRACT ID : B -26618-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0081 801-07118 72.000 m | 33. 00000 2376. 00| |
BARRI CADE, 111-A | | |
0082 801-07119 72.000 m | 48. 00000 3456. 00| |
BARRI CADE, 111-B | | |
0083 802- 05701 18.000 m | 20. 00000 360. 00| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0084 802-91122 4.000 EACH 125. 00000 500. 00| |
SIGN, GROUND MOUNTED, RESET | | |
0085 808- 06712 223.000 m | 1. 00000 223. 00| |
LINE, PAINT, BROKEN, YELLOW 100 mm | [ |
0086 808- 06713 1388.000 m | 1. 00000 1388. 00| |
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0087 808- 06714 2089.000 m | 1. 00000 2089. 00| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0088 808- 75297 6.000 m | 25. 00000 150. 00| |
|
0089 808- 75996 11.000 EACH 35. 00000 385. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0090 808- 75998 26.000 EACH 65. 00000 1690. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,290, 791. 21| |

------------------------------------------ o m e m e e o e e et o e e e e e e e e e et e e e e e e e e e e e memeeeoaon

CONTRACT TOTALS | $ 1,290, 791. 21 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/10/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 4654338
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 466, 506. 49 100. 0000%
2 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $ 467, 294. 84 100. 1689%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 474, 296. 21 101. 6697%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL BI D $ 562, 369. 56 120. 5491%
5 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 576, 203. 08 123. 5144%
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 3.000 MO3s | 1200. 00000 3600. 00| 2000. 00000 6000. 00| 1600. 00000 4800. 00
FI ELD OFFICE, A | [ [
0003 110-01001 LUWP| 22750. 00000 22750. 00| 23000. 00000 23000. 00| 23714. 00000 23714. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 158.000 n2 | 20. 00000 3160. 00| 20. 00000 3160. 00| 12. 00000 1896. 00
PAVEMENT, REMOVE | | [
0005 202-02241 433.374 m | 6. 50000 2816. 93| 12. 00000 5200. 49| 6. 55000 2838. 60
GUARDRAI L, REMOVE | | [
0006 202-02276 4.000 EACH 250. 00000 1000. 00| 850. 00000 3400. 00| 200. 00000 800. 00
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE [ [ |
0007 202-02277 595.000 m | 13. 50000 8032. 50| 17. 00000 10115. 00| 6. 56000 3903. 20
GUTTER, LIP, REMOVE | | [
0008 202-51328 LUMP| 70000. 00000 70000. 00| 60000. 00000 60000. 00| 91514. 00000 91514. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202-60820 204.000 n2 | 6. 50000 1326. 00| 8. 00000 1632. 00| 2.99000 609. 96
SURFACE M LLI NG, ASPHALT | | |
0010 202-90883 656.000 n2 | 6. 50000 4264. 00| 8. 00000 5248. 00| 11. 20000 7347. 20
OVERLAY, CONCRETE, REMOVE | | [
0011 203- 02000 484.000 nB | 13. 50000 6534. 00| 25. 00000 12100. 00| 8. 00000 3872. 00
EXCAVATI ON, COVVON | | |
0012 303-52308 874.900 My | 21. 50000 18810. 35| 25. 00000 21872. 50| 17. 67000 15459. 48
COVPACTED AGGREGATE, O 53 | | |
0013 404- 05511 1196.000 n2 | 3. 50000 4186. 00| 3. 25000 3887. 00| 3. 39000 4054. 44

SEAL COAT, 2 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1609544

| ERBER & M LLI GAN CONSTR  CO. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0014 406- 05521 204.000 n2 | 4. 50000 918. 00| 4. 25000 867. 00| 4. 52000 922.08
ASPHALT FOR TACK CQOAT | | [

0015 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1356. 00000 5424. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0016 601- 01625 1.000 EACH 1250. 00000 1250. 00| 1650. 00000 1650. 00| 1356. 00000 1356. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |

0017 601-07023 2.000 EACH 4000. 00000 8000. 00| 5000. 00000 10000. 00| 6200. 00000 12400. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0018 601- 94689 3.000 EACH 2000. 00000 6000. 00| 1950. 00000 5850. 00| 1920. 00000 5760. 00
GUARDRAI L END TREATMENT, OS | | |

0019 601- 99105 421.005 m | 31. 00000 13051. 16| 30. 00000 12630. 15| 31. 81000 13392. 17
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0020 602- 06639 18.000 m | 52. 50000 945. 00| 100. 00000 1800. 00| 52. 49000 944. 82
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0021 602- 06646 123.000 m | 50. 00000 6150. 00| 100. 00000 12300. 00| 59. 05000 7263. 15
TEMPORARY CONCRETE BARRI ER | | |

0022 602- 06729 30.000 EACH 8. 00000 240. 00| 8. 50000 255. 00| 8. 00000 240. 00
BARRI ER DELI NEATOR | |

0023 610- 05527 337.000 My | 82. 75000 27886. 75| 75. 00000 25275. 00| 92. 51000 31175. 87
HVA FOR APPROACHES | | |

0024 610- 06259 200.000 n2 | 65. 00000 13000. 00| 75. 00000 15000. 00| 78. 00000 15600. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
300 mMm | |

0025 616- 02320 1428.000 n2 | 3. 50000 4998. 00| 3. 00000 4284. 00| 1. 70000 2427. 60
GEOTEXTI LES | | |

0026 616- 06406 1480.600 n2 | 22. 00000 32573. 20| 24. 00000 35534. 40| 23. 12000 34231. 47
Rl PRAP, REVETMENT | | |

0027 621-06574 72.000 n2 | 10. 00000 720. 00| 30. 00000 2160. 00| 14. 85000 1069. 20
SODDI NG | | |

0028 703-01540 34.000 EACH 10. 00000 340. 00| 18. 00000 612. 00| 8. 61000 292. 74
THREADED Tl E BAR ASSEMBLY | | |

0029 703- 03622 24.000 EACH 10. 00000 240. 00| 19. 00000 456. 00| 9. 57000 229. 68
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | |

MODI FI ED | [ |

0030 703-51030 2760.000 kg | 1. 60000 4416. 00| 1. 40000 3864. 00| 1. 29000 3560. 40
REI NFORCI NG STEEL | | |

0031 703-51032 5916.000 kg | 1. 70000 10057. 20| 1. 60000 9465. 60| 1. 52000 8992. 32
REI NFORCI NG STEEL, EPOXY COATED | |

0032 704- 51002 24.000 8 | 850. 00000 20400. 00| 660. 00000 15840. 00| 921. 35000 22112. 40

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0034 706-51025 157.000 m | 137. 50000 21587. 50| 130. 00000 20410. 00| 133. 63000 20979. 91
CONCRETE, C, RAILING | | [
0035 709-51821 LUVP| 4400. 00000 4400. 00| 4200. 00000 4200. 00| 2780. 00000 2780. 00
SURFACE SEAL | | |
0036 720-44296 4.000 EACH 250. 00000 1000. 00| 400. 00000 1600. 00| 150. 00000 600. 00
CAP | NLET | | [
0037 722-51401 10.000 n2 | 350. 00000 3500. 00| 200. 00000 2000. 00| 129. 12000 1291. 20
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 801.000 n2 | 55. 00000 44055. 00| 45. 00000 36045. 00| 43. 10000 34523. 10
BRI DGE DECK OVERLAY | | [
0039 722-51846 12.200 n8 | 434. 50000 5300. 90| 434. 50000 5300. 90| 434. 50000 5300. 90
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 198.000 n2 | 82. 50000 16335. 00| 30. 00000 5940. 00| 75. 32000 14913. 36
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 656.000 n2 | 6. 50000 4264. 00| 8. 00000 5248. 00| 0. 23000 150. 88
SURFACE M LLI NG | | [
0042 724-03276 25.000 m | 190. 00000 4750. 00| 180. 00000 4500. 00| 131. 23000 3280. 75
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 728-98377 LUVP| 7500. 00000 7500. 00| 6200. 00000 6200. 00| 7689. 00000 7689. 00
MASONRY COATI NG | | [
0044 801- 06203 196.000 m | 1. 50000 294. 00| 1. 40000 274. 40| 1. 53000 299. 88
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 1556.000 m | 3. 00000 4668. 00| 3. 00000 4668. 00| 3. 25000 5057. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ |
0046 801-06218 7.000 m | 20. 00000 140. 00| 18. 00000 126. 00| 19. 53000 136. 71
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0047 801-06640 28.000 EACH 85. 00000 2380. 00| 75. 00000 2100. 00| 72. 00000 2016. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 2.000 EACH 30. 00000 60. 00| 35. 00000 70. 00| 34. 00000 68. 00
CONSTRUCTI ON SIGN, B | |
0049 801-06710 10. 000 DAY | 15. 00000 150. 00| 25. 00000 250. 00| 14. 00000 140. 00
FLASHI NG ARROW SI GN | | |
0050 801-06775 LUWP| 8750. 00000 8750. 00| 10000. 00000 10000. 00| 9858. 00000 9858. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-07119 12.000 m | 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
BARRI CADE, |11-B | | |
0052 806- 01851 LUWP| 25000. 00000 25000. 00| 30000. 00000 30000. 00| 28000. 00000 28000. 00

TEMPORARY TRAFFI C SI GNAL W TH LOCP
DETECTCRS,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808-01226 7.000 EACH 80. 00000 560. 00| 165. 00000 1155. 00| 164. 00000 1148. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | |
0054 808-06713 416.000 m | 0. 50000 208. 00| 0. 40000 166. 40| 0. 38000 158. 08
LINE, PAINT, SOLID, WH TE, 100 nm | |
0055 808-06714 558.000 m | 0. 50000 279. 00| 0. 40000 223. 20| 0. 38000 212. 04
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0056 808-06716 582.000 m | 2. 50000 1455. 00| 1. 40000 814. 80| 1. 41000 820. 62
LI NE, REMOVE | | |
0057 808- 75996 7.000 EACH 15. 00000 105. 00| 35. 00000 245. 00| 10. 00000 70. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 466, 506. 49| $ 467, 294. 84| $ 474, 296. 21
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 466, 506. 49| $ 467, 294. 84| $ 474, 296. 21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 3.000 MOs | 2800. 00000 8400. 00| 1900. 00000 5700. 00|
FI ELD OFFICE, A | [ [
0003 110-01001 LUWP| 28168. 50000 28168. 50| 27500. 00000 27500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 158.000 n2 | 25. 00000 3950. 00| 20. 00000 3160. 00|
PAVEMENT, REMOVE | | [
0005 202- 02241 433.374 m | 5. 80000 2513. 57| 6. 00000 2600. 24|
GUARDRAI L, REMOVE | | [
0006 202-02276 4.000 EACH 900. 00000 3600. 00| 700. 00000 2800. 00|
GUTTER TURNOUT, RElI NFORCED CONCRETE, | |
REMOVE | | |
0007 202-02277 595.000 m | 16. 25000 9668. 75| 21. 00000 12495. 00|
GUTTER, LIP, REMOVE | |
0008 202-51328 LUWP| 92999. 00000 92999. 00| 92500. 00000 92500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 60820 204.000 n2 | 13. 00000 2652. 00| 4. 00000 816. 00|
SURFACE M LLI NG, ASPHALT | |
0010 202-90883 656.000 n2 | 10. 50000 6888. 00| 10. 50000 6888. 00|
OVERLAY, CONCRETE, REMOVE | | [
0011 203- 02000 484.000 nB | 30. 00000 14520. 00| 22. 00000 10648. 00|
EXCAVATI QN, COWDON | | |
0012 303-52308 874.900 My | 21. 00000 18372. 90| 22. 00000 19247. 80|
COVPACTED AGGREGATE, O 53 | |
0013 404- 05511 1196.000 n2 | 3. 40000 4066. 40| 3. 00000 3588. 00|
SEAL COAT, 2 | | |
0014 406- 05521 204.000 n2 | 4. 50000 918. 00| 4. 00000 816. 00|
ASPHALT FOR TACK COAT | |
0015 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0016 601-01625 1.000 EACH 1200. 00000 1200. 00| 1250. 00000 1250. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | | |
0017 601-07023 2.000 EACH 5500. 00000 11000. 00| 5600. 00000 11200. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0018 601-94689 3.000 EACH 1700. 00000 5100. 00| 1750. 00000 5250. 00|
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 421.005 m | 28. 15000 11851. 29| 28. 50000 11998. 64|

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 602- 06639 18.000 m | 70. 00000 1260. 00| 135. 00000 2430. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0021 602- 06646 123.000 m | 65. 00000 7995. 00| 130. 00000 15990. 00|
TEMPORARY CONCRETE BARR! ER | | [
0022 602-06729 30. 000 EACH 8. 00000 240. 00| 7. 00000 210. 00|
BARRI ER DELI NEATOR | | [
0023 610- 05527 337.000 My | 75. 00000 25275. 00| 77.00000 25949. 00|
HVA FOR APPROACHES | | [
0024 610- 06259 200.000 n2 | 75. 00000 15000. 00| 90. 00000 18000. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0025 616- 02320 1428.000 n2 | 2. 75000 3927. 00| 3. 60000 5140. 80|
GEOTEXTI LES | | |
0026 616- 06406 1480.600 n2 | 27. 00000 39976. 20| 25. 00000 37015. 00|
Rl PRAP, REVETNMENT | | |
0027 621-06574 72.000 n2 | 17. 00000 1224. 00| 13. 50000 972. 00|
SODDI NG | | |
0028 703-01540 34.000 EACH 11. 25000 382. 50| 11. 00000 374. 00|
THREADED TI E BAR ASSEMBLY | | [
0029 703-03622 24.000 EACH 12. 25000 294. 00| 14. 00000 336. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY CQATED, | | |
MODI FI ED [ [ [
0030 703-51030 2760. 000 kg | 1. 35000 3726. 00| 1. 70000 4692. 00|
REI NFORCI NG STEEL | | [
0031 703-51032 5916. 000 kg | 1. 55000 9169. 80| 1. 80000 10648. 80|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0032 704-51002 24.000 n8 | 625. 00000 15000. 00| 900. 00000 21600. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706- 05732 4.000 EACH 1500. 00000 6000. 00| 1600. 00000 6400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0034 706-51025 157.000 m | 170. 00000 26690. 00| 200. 00000 31400. 00|
CONCRETE, C, RAILING | | [
0035 709-51821 LUWP| 4500. 00000 4500. 00| 2775. 00000 2775. 00|
SURFACE SEAL | | |
0036 720-44296 4.000 EACH 550. 00000 2200. 00| 850. 00000 3400. 00|
CAP | NLET | | [
0037 722-51401 10.000 n2 | 450. 00000 4500. 00| 500. 00000 5000. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 801.000 n2 | 46. 75000 37446. 75| 70. 00000 56070. 00|
BRI DGE DECK OVERLAY | | |
0039 722-51846 12.200 n8 | 434. 50000 5300. 90| 434. 50000 5300. 90|

BRI DGE DECK OVERLAY, ADDI TI ONAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 722-51852 198.000 n2 | 105. 00000 20790. 00| 125. 00000 24750. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 656.000 n2 | 11. 50000 7544. 00| 4. 00000 2624. 00|
SURFACE M LLI NG | | [
0042 724-03276 25.000 m | 525. 00000 13125. 00| 270. 00000 6750. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 728-98377 LUWP| 6500. 00000 6500. 00| 7250. 00000 7250. 00|
MASONRY COATI NG | | [
0044 801- 06203 196.000 m | 1. 10000 215. 60| 1. 40000 274. 40|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 1556.000 m | 3. 25000 5057. 00| 3. 00000 4668. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0046 801-06218 7.000 m | 20. 00000 140. 00| 18. 00000 126. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0047 801- 06640 28.000 EACH 75. 00000 2100. 00| 65. 00000 1820. 00|
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 2.000 EACH 40. 00000 80. 00| 33. 00000 66. 00|
CONSTRUCTI ON SI G\, B | | [
0049 801-06710 10. 000 DAY | 44, 00000 440. 00| 15. 00000 150. 00|
FLASHI NG ARROW S| GN | | [
0050 801-06775 LUWP| 32500. 00000 32500. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | [
0051 801-07119 12.000 m | 21. 50000 258. 00| 23. 00000 276. 00|
BARRI CADE, I11-B | | |
0052 806- 01851 LUWP| 27000. 00000 27000. 00| 35000. 00000 35000. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOCOP | | |
DETECTORS, [ | |
0053 808-01226 7.000 EACH 73. 00000 511. 00| 150. 00000 1050. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [ [
0054 808-06713 416.000 m | 0. 55000 228. 80| 0. 35000 145. 60|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808-06714 558.000 m | 0. 55000 306. 90| 0. 35000 195. 30|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0056 808-06716 582.000 m | 1. 10000 640. 20| 1. 30000 756. 60|
LI NE, REMOVE | | |
0057 808- 75996 7.000 EACH 22.50000 157. 50| 20. 00000 140. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 331 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 509, 128. 00 ROUTE : 1-465
CALL ORDER . 331 CONTRACT ID : B -26720-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 562, 369. 56| $ 576, 203. 08|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 562, 369. 56| $ 576, 203.08]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 341 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 034. 27 RQUTE : US 52
CALL ORDER . 341 CONTRACT ID : B -26722-A COUNTI ES : BOONE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 370600D
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D
1 35-1381845 HARVEY, CGECRGE R & SON, I NC $ 57, 298. 00 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 86, 600. 00 151. 1396%
3 35-1609544 SCHUTT- LOCKABI LL CO $ 98, 030. 10 171. 0881%
4 31-1028573 ClVIL CONSTRUCTI QN, | NC. $ 149, 563. 50 261. 0274%
| (1) 35-1381845 | (2) 35-1364963 | (3) 35-1609544
| HARVEY, GEORGE R & SON, | NC| ERBER & M LLI GAN CONSTR QO | SCHUTT- LOCKABI LL CO
LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPAIR
0002 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0003 202-51328

PRESENT STRUCTURE, REMOVE PORTI ONS
0004 619-05926

ENVI RONVENTAL  CONTRCL
0005 619-51860

PAI'NT STEEL BRI DGE, PARTI AL
0006 619-60999

CLEAN STEEL BRI DGE, PARTI AL
0007 711-51038

STRUCTURAL STEEL
0008 711-51878

JACKI NG AND SUPPCRTI NG G RDERS

0009 801-04308 3. 000
ROAD CLOSURE SI GN ASSEMBLY
0010 801-06625 6. 000

DETOUR ROUTE MARKER ASSEMBLY

0011 801-06640 14.000
CONSTRUCTI ON SI GN, A

0012 801-06645 9. 000
CONSTRUCTION SIGN, B

0013 801-07118 108. 000

BARRI CADE, I11-A
0014 801-06775
MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS

I
LUMP)

I
LUMP)

I
LUMP,

I
LUMP)

I
LUMP)

I
LUMP)

I
LUMP)

EACH

EACH

I
EACH

I
AMOUNT|

UNIT PRI CE
|

5000. 00000 5000. 00
13000. 00000 13000.00I
720. 00000 720.00I
3600. 00000 3eoo.ooI
7500. 00000 7500.ooI
13500. 00000 13500. 00
9300. 00000 9300. 00|
90. 00000 270.00I

58. 00000 348.ooI

70. 00000 980.ooI

36. 00000 324.ooI
7.00000 756.00I

2000. 00000 2ooo.ooI

$ 57,298.ooI
"""""" $  57,298.00]

UNI T PRI CE AMOUNT]|
I

4300. 00000 4300. 00|
7500. 00000 7500. OOI
750. 00000 750. OOI
3500. 00000 3500. OOI
6750. 00000 6750. OOI
37500. 00000 37500. OOI
20000. 00000 20000. OOI
150. 00000 450. OOI
100. 00000 600. OOI
100. 00000 1400. OOI
30. 00000 270. OOI

10. 00000 1080. OOI
2500. 00000 2500. OOI
$ 86, 600. OO|I

$ 86, 600.

UNIT PRI CE AMOUNT

5000. 00000 5000. 00
13000. 00000 13000. 00
1180. 00000 1180. 00
4130. 00000 4130. 00
8260. 00000 8260. 00
30374. 00000 30374. 00
25165. 00000 25165. 00
88. 50000 265. 50
64. 90000 389. 40
82. 60000 1156. 40
35. 40000 318. 60

5. 90000 637. 20
8154. 00000 8154. 00

$ 98, 030. 10

$ 98, 030. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 341 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 034. 27 RQUTE : US 52
CALL ORDER . 341 CONTRACT ID : B -26722-A COUNTI ES : BOONE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 31-1028573 | |
| VL CONSTRUCTI ON, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPAI R
[ I |
0002 110-01001 LUWP| 13091. 00000 13091. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51328 LUWP| 1100. 00000 1100. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0004 619- 05926 LUWP| 1100. 00000 1100. 00| |
ENVI RONVENTAL  CONTRCL | [ [
0005 619-51860 LUWP| 27500. 00000 27500. 00| |
PAI NT STEEL BRI DGE, PARTI AL | | [
0006 619- 60999 LUWP| 11315. 00000 11315. 00| |
CLEAN STEEL BRI DGE, PARTI AL | | [
0007 711-51038 LUWP| 73878. 00000 73878. 00| |
STRUCTURAL STEEL | | |
0008 711-51878 LUWP| 18090. 00000 18090. 00| |
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0009 801- 04308 3.000 EACH 92. 50000 277. 50| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0010 801- 06625 6. 000 EACH 87. 50000 525. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | [
0011 801- 06640 14.000 EACH 55. 00000 770. 00|
CONSTRUCTI ON SI GN, A | [ [
0012 801- 06645 9.000 EACH 30. 00000 270. 00| |
CONSTRUCTI ON SI G\, B | [ [
0013 801-07118 108.000 LFT | 5. 75000 621. 00| |
BARRI CADE, I11-A | | |
0014 801-06775 LUWP| 1026. 00000 1026. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 149, 563. 50| [
__________________________________________ o
CONTRACT TOTALS | $ 149, 563. 50| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 0683012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1310611 DUNCAN ROBERTSON | NC $ 423, 928. 88 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 470, 543. 05 110. 9957%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 473,277.91 111. 6408%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 514, 254. 59 121. 3068%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 577, 970. 88 136. 3367%
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1609544
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUWP| 7500. 00000 7500. 00| 8750. 00000 8750.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 6.000 MOS | 1250. 00000 7500. 00| 1250. 00000 7500. 00| 1800. 00000 10800. 00
FI ELD OFFI CE, B | | |
0003 110-01001 LUWP|  20000. 00000 20000. 00|  23500. 00000 23500. 00|  23000. 00000 23000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 6750. 00000 6750. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 162.000 n2 | 18. 00000 2916. 00| 20. 00000 3240. 00| 14. 00000 2268. 00
PAVEMENT, REMOVE | | [
0006 202- 02278 203.000 m | 10. 00000 2030. 00| 12. 00000 2436. 00| 8. 00000 1624. 00
CURB, CONCRETE, REMOVE | |
0007 202-51330 LUMP|  25000. 00000 25000. 00]  23000. 00000 23000. 00]  32164. 00000 32164. 00
PRESENT STRUCTURE, REMOVE | |
0008 202-52710 400.000 n2 | 10. 00000 4000. 00| 15. 00000 6000. 00| 7.50000 3000. 00
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 751.000 n2 | 5. 00000 3755. 00| 5. 00000 3755. 00| 4. 64000 3484. 64
SURFACE M LLI NG, ASPHALT | | |
0010 203- 02000 42.000 n8 | 30. 00000 1260. 00| 15. 00000 630. 00| 30. 00000 1260. 00
EXCAVATI ON,  COVMON | | |
0011 203-51223 199.000 n8 | 15. 00000 2985. 00| 20. 00000 3980. 00| 12. 00000 2388. 00
EXCAVATI ON, WATERWAY | |
0012 205- 06937 194.000 m | 3. 00000 582. 00| 7. 00000 1358. 00| 5. 56000 1078. 64
TEMPORARY SI LT FENCE | | |
0013 206-51220 336.100 n8 | 55. 00000 18485. 50| 65. 00000 21846. 50| 133. 09000 44731.55

EXCAVATI ON, \AET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1609544
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-07454 957.000 nB | 20. 00000 19140. 00| 27. 50000 26317. 50| 24. 88000 23810. 16
STRUCTURE BACKFI LL | | |
0015 213-52830 40.000 nB8 | 75. 00000 3000. 00| 100. 00000 4000. 00| 150. 00000 6000. 00
FLOMBLE MORTAR | | [
0016 301-07448 172.200 M | 18. 00000 3099. 60| 24. 00000 4132. 80| 23. 00000 3960. 60
COVPACTED AGGREGATE, NO 53, BASE | | [
0017 303-07449 17.000 My | 18. 00000 306. 00| 24. 00000 408. 00| 45, 00000 765. 00
COVPACTED AGGREGATE, NO. 73 | | [
0018 402-07434 78.000 My | 77. 00000 6006. 00| 100. 00000 7800. 00| 79. 10000 6169. 80
HMA SURFACE, TYPE C | | [
0019 402-07439 179.000 M | 70. 00000 12530. 00| 67. 50000 12082. 50| 73. 45000 13147. 55
HMVA | NTERVEDI ATE, TYPE C | | |
0020 402-07442 10.000 My | 143. 00000 1430. 00| 150. 00000 1500. 00| 147. 00000 1470. 00
HMVA BASE, TYPE C | |
0021 406- 05520 0.418 M | 1100. 00000 459. 80| 225. 00000 94. 05| 1130. 00000 472. 34
ASPHALT FOR TACK COAT | | |
0022 603-02736 9.500 m | 110. 00000 1045. 00| 120. 00000 1140. 00| 113. 00000 1073. 50
FENCE, WOOD, REMOVE AND RESET | | [
0023 604- 06069 40.800 n2 | 40. 00000 1632. 00| 60. 00000 2448. 00| 60. 00000 2448. 00
CURB RAMP, CONCRETE | | [
0024 604- 06070 288.700 n2 | 40. 00000 11548. 00| 36. 00000 10393. 20| 28. 00000 8083. 60
S| DEWALK, CONCRETE | | [
0025 605- 06090 11.600 m | 75. 00000 870. 00| 60. 00000 696. 00| 50. 00000 580. 00
CURB, | NTEGRAL, CONCRETE | | [
0026 605-06120 11.200 m | 75. 00000 840. 00| 45. 00000 504. 00| 70. 00000 784. 00
CURB, CONCRETE | |
0027 605-06140 92.800 m | 80. 00000 7424. 00| 50. 00000 4640. 00| 55. 00000 5104. 00
CURB AND GUTTER, CONCRETE | | |
0028 610- 06259 118.600 n2 | 80. 00000 9488. 00| 57. 50000 6819. 50| 74. 00000 8776. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0031 611-05330 242.000 n2 | 50. 00000 12100. 00| 36. 00000 8712. 00| 40. 00000 9680. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0032 616- 02305 47.000 nB8 | 100. 00000 4700. 00| 160. 00000 7520. 00| 140. 00000 6580. 00
GABI ONS | | |
0033 616- 02320 581.000 n2 | 3. 50000 2033. 50| 3. 00000 1743. 00| 1. 70000 987. 70
GEOTEXTI LES | | |
0034 616- 06405 280.000 My | 20. 00000 5600. 00| 24. 00000 6720. 00| 27. 44000 7683. 20
R PRAP, REVETMENT | | |
0035 621-01004 1.000 EACH 155. 00000 155. 00| 250. 00000 250. 00| 158. 00000 158. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1609544
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 621- 06560 100.000 n2 | 2.90000 290. 00| 3. 00000 300. 00| 2.98000 298. 00
MULCHED SEEDI NG, U | | |
0037 621- 06567 6.900 kL | 0. 60000 4. 14| 1. 00000 6. 90| 0. 60000 4.14
WATER | [ |
0038 621- 06575 383.000 n2 | 6. 00000 2298. 00| 6. 50000 2489. 50| 6. 22000 2382. 26
SODDI NG, NURSERY | | [
0039 622- 05650 20.000 EACH 350. 00000 7000. 00| 350. 00000 7000. 00| 371. 00000 7420. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 50 TO 63 mm | | |
0040 702-51005 76.500 nm8 | 400. 00000 30600. 00| 400. 00000 30600. 00| 390. 29000 29857. 19
CONCRETE, A, SUBSTRUCTURE | |
0041 702-51015 81.400 nm8 | 400. 00000 32560. 00| 375. 00000 30525. 00| 292. 85000 23837.99
CONCRETE, B, FOOTI NGS | |
0042 702-51863 14. 000 EACH 20. 00000 280. 00| 15. 00000 210. 00| 8. 00000 112. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0043 703-51030 26201.000 kg | 1. 20000 31441. 20| 1. 40000 36681. 40| 1. 10000 28821. 10
REI NFORCI NG STEEL | | |
0044 703-51032 6318. 000 kg | 1. 30000 8213. 40| 1. 50000 9477. 00| 1. 33000 8402. 94
REI NFORCI NG STEEL, EPOXY COATED | |
0045 704-51002 181.000 nB | 350. 00000 63350. 00| 475. 00000 85975. 00| 431. 76000 78148. 56
CONCRETE, C, SUPERSTRUCTURE | |
0046 706-01268 4,100 m | 825. 00000 3382. 50| 1000. 00000 4100. 00| 1119. 00000 4587. 90
HANDRAI L, ALUM NUM | | |
0047 706-06349 37.400 m | 300. 00000 11220. 00| 300. 00000 11220. 00| 328. 00000 12267. 20
RAI LI NG, TX | | |
0048 709-51821 LUWP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 1873. 00000 1873. 00
SURFACE SEAL | | |
0049 720- 44000 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00| 300. 00000 2400. 00
CASTI NG ADJUST TO GRADE | | [
0050 720-44296 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00| 200. 00000 200. 00
CAP | NLET | | |
0051 728-98377 LUWP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2118. 00000 2118. 00
MASONRY COATI NG | | |
0052 801-04308 4,000 EACH 154. 00000 616. 00| 150. 00000 600. 00| 130. 00000 520. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0053 801- 06625 22.000 EACH 95. 00000 2090. 00| 100. 00000 2200. 00| 28. 00000 616. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0054 801- 06640 24.000 EACH 76. 00000 1824. 00| 100. 00000 2400. 00| 57. 00000 1368. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06645 1.000 EACH 35. 00000 35. 00| 35. 00000 35. 00| 57. 00000 57.00

CONSTRUCTION SIGN, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/03
PAGE : 351 -4
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 523, 768. 00 ROUTE : SR 44
CALL CRDER : 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1609544
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR. QO. | SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
0056 801- 06775 LUWP| 2500. 00000 2500. 00| 6500. 00000 6500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0057 801-07118 14.400 m | 23. 60000 339. 84| 25. 00000 360. 00| 90. 00000 1296. 00
BARRI CADE, |11-A [ | |
0058 802- 74046 6.000 EACH| 190. 00000 1140. 00| 180. 00000 1080. 00| 85. 00000 510. 00
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0059 808-03115 2.000 EACH 120. 00000 240. 00| 150. 00000 300. 00| 113. 00000 226. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (XING, 1.2 m | | |
0060 808- 06609 2.000 EACH 120. 00000 240. 00| 150. 00000 300. 00| 113. 00000 226. 00
PAVEMENT MESSAGE MARKI NG [ | |
THERMOPLASTI C, WORD ( TRAI L) | |
0061 808- 06712 6.800 m | 11. 00000 74. 80| 12. 00000 81. 60| 4.52000 30. 74
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0062 808- 75100 16.800 m | 15. 00000 252. 00| 15. 00000 252. 00| 6. 78000 113. 90
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | | |
LINE, 150 nm | |
0063 808- 75240 16.000 m | 4. 00000 64. 00| 5. 00000 80. 00| 8. 00000 128. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0064 808- 75300 50.600 m | 6. 00000 303. 60| 6. 00000 303. 60| 14. 69000 743.31
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 nm | | |
0065 610-07488 90.000 My | 100. 00000 9000. 00| 100. 00000 9000. 00| 102. 00000 9180. 00
HVA FOR APPROACHES, TYPE C | | |
SECTI ON TOTALS | $ 423, 928. 88| $ 470, 543. 05| $ 473,277.91
CONTRACT TOTALS [ $ 423, 928. 88| $ 470, 543. 05| $ 473,277.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289 [

| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

[
0001 105-06845 LUWP| 8400. 00000 8400. 00| 8500. 00000 8500. 00|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 6.000 MOS | 1650. 00000 9900. 00| 2500. 00000 15000. 00|
FI ELD OFFI CE, B | [ [
0003 110-01001 LUMP|  25000. 00000 25000. 00]  28900. 00000 28900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP| 2500. 00000 2500. 00| 8675. 00000 8675. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 162.000 n2 | 22. 00000 3564. 00| 20. 00000 3240. 00|
PAVEMENT, REMOVE | | [
0006 202- 02278 203.000 m | 16. 00000 3248. 00| 23. 00000 4669. 00|
CURB, CONCRETE, REMOVE | | |
0007 202-51330 LUMP|  23000. 00000 23000.00]  83784. 00000 83784. 00|
PRESENT STRUCTURE, REMOVE | | [
0008 202-52710 400.000 n2 | 9. 00000 3600. 00| 4. 50000 1800. 00|
S| DEWALK, CONCRETE, REMOVE [ | [
0009 202- 60820 751.000 n2 | 7. 50000 5632. 50| 6. 75000 5069. 25|
SURFACE M LLI NG ASPHALT | | [
0010 203- 02000 42.000 n8 | 40. 00000 1680. 00| 50. 00000 2100. 00|
EXCAVATI ON,  COMVON | | [
0011 203-51223 199.000 n8 | 28. 00000 5572. 00| 25. 00000 4975. 00|
EXCAVATI ON,  WATERWAY | | [
0012 205- 06937 194.000 m | 5. 00000 970. 00| 5. 50000 1067. 00|
TEMPORARY SI LT FENCE | | |
0013 206-51220 336.100 n8 | 55. 00000 18485. 50| 150. 00000 50415. 00|
EXCAVATI ON, VET | | [
0014 211- 07454 957.000 nB8 | 25. 00000 23925. 00| 18. 75000 17943. 75|
STRUCTURE BACKFI LL | | [
0015 213-52830 40.000 n8 | 125. 00000 5000. 00| 140. 00000 5600. 00|
FLOMBLE MORTAR | | |
0016 301- 07448 172.200 My | 30. 00000 5166. 00| 23. 00000 3960. 60|
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 303- 07449 17.000 My | 55. 00000 935. 00| 25. 00000 425. 00|
COVPACTED AGGREGATE, NO. 73 | | [
0018 402- 07434 78.000 My | 73. 00000 5694. 00| 80. 00000 6240. 00|
HVA SURFACE, TYPE C | | |
0019 402- 07439 179.000 My | 68. 00000 12172. 00| 75. 00000 13425. 00|
HVA | NTERVEDI ATE, TYPE C | | |
0020 402- 07442 10.000 My | 135. 00000 1350. 00| 140. 00000 1400. 00|

HVA BASE, TYPE C | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 523, 768. 00 ROUTE : SR 44
CALL ORDER : 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1128289 |
| GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0021 406- 05520 0.418 My | 1004. 78000 420. 00| 1050. 00000 438. 90|
ASPHALT FOR TACK CQOAT | | |
0022 603- 02736 9.500 m | 170. 00000 1615. 00| 100. 00000 950. 00|
FENCE, WOOD, REMOVE AND RESET | | |
0023 604- 06069 40.800 n2 | 100. 00000 4080. 00| 70. 00000 2856. 00|
CURB RAMP, CONCRETE | | |
0024 604- 06070 288.700 n2 | 50. 00000 14435, 00| 30. 00000 8661. 00|
S| DEWALK, CONCRETE | | |
0025 605- 06090 11.600 m | 85. 00000 986. 00| 60. 00000 696. 00|
CURB, | NTEGRAL, CONCRETE | | |
0026 605- 06120 11.200 m | 90. 00000 1008. 00| 90. 00000 1008. 00|
CURB, CONCRETE | | |
0027 605- 06140 92.800 m | 95. 00000 8816. 00| 85. 00000 7888. 00|
CURB AND GUTTER, CONCRETE | | |
0028 610- 06259 118.600 n2 | 80. 00000 9488. 00| 70. 00000 8302. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0031 611- 05330 242.000 n2 | 86. 00000 20812. 00| 45. 00000 10890. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | | |
0032 616- 02305 47.000 n8 | 250. 00000 11750. 00| 450. 00000 21150. 00|
GABI ONS | | |
0033 616- 02320 581.000 n2 | 5. 00000 2905. 00| 2. 75000 1597. 75|
GEOTEXTI LES | | |
0034 616- 06405 280.000 My | 28. 00000 7840. 00| 20. 00000 5600. 00|
Rl PRAP, REVETMENT | | |
0035 621- 01004 1.000 EACH 145. 00000 145. 00| 150. 00000 150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06560 100.000 n2 | 3.00000 300. 00| 3.00000 300. 00|
MULCHED SEEDI NG, U | | |
0037 621- 06567 6.900 kL | 0. 52000 3. 59| 0. 60000 4. 14|
WATER | | |
0038 621- 06575 383.000 n2 | 6. 00000 2298. 00| 7. 75000 2968. 25|
SCDDI NG, NURSERY | | |
0039 622- 05650 20.000 EACH| 335. 00000 6700. 00| 350. 00000 7000. 00|
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 nm | | |
0040 702- 51005 76.500 nB | 550. 00000 42075. 00| 650. 00000 49725. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0041 702-51015 81.400 n8 | 450. 00000 36630. 00| 320. 00000 26048. 00|

CONCRETE, B, FOOTI NGS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289 [
| GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTION, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 702-51863 14.000 EACH 15. 00000 210. 00| 11. 00000 154. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0043 703-51030 26201.000 kg | 1. 20000 31441. 20| 1. 10000 28821. 10
REI NFORCI NG STEEL | | [
0044 703-51032 6318.000 kg | 1. 50000 9477. 00| 1. 40000 8845. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0045 704-51002 181.000 nB | 550. 00000 99550. 00| 400. 00000 72400. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0046 706-01268 4,100 m | 750. 00000 3075. 00| 990. 00000 4059. 00
HANDRAI L, ALUM NUM | | [
0047 706-06349 37.400 m | 290. 00000 10846. 00| 250. 00000 9350. 00
RAI LI NG, TX | | [
0048 709-51821 LUWVP| 1750. 00000 1750. 00| 2500. 00000 2500. 00
SURFACE SEAL | | [
0049 720- 44000 8.000 EACH 350. 00000 2800. 00| 550. 00000 4400. 00
CASTING ADJUST TO GRADE | [ [
0050 720- 44296 1.000 EACH 425. 00000 425, 00| 550. 00000 550. 00
CAP | NLET | | [
0051 728-98377 LUVP| 1750. 00000 1750. 00| 1700. 00000 1700. 00
MASONRY COATI NG | | [
0052 801-04308 4.000 EACH 115. 00000 460. 00| 130. 00000 520. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0053 801- 06625 22.000 EACH 25. 00000 550. 00| 30. 00000 660. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0054 801- 06640 24,000 EACH 50. 00000 1200. 00| 55. 00000 1320. 00
CONSTRUCTI ON SIGN, A | | |
0055 801- 06645 1.000 EACH 50. 00000 50. 00| 55. 00000 55. 00|
CONSTRUCTI ON SIGN, B | |
0056 801-06775 LUWP| 1000. 00000 1000. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | [
0057 801-07118 14.400 m | 80. 00000 1152. 00| 85. 00000 1224. 00|
BARRI CADE, I11-A | | [
0058 802- 74046 6. 000 EACH 170. 00000 1020. 00| 166. 00000 996. 00|
S| GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0059 808-03115 2.000 EACH 100. 00000 200. 00| 110. 00000 220. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (XING), 1.2 m | | |
0060 808- 06609 2.000 EACH 100. 00000 200. 00| 110. 00000 220. 00
PAVEMENT MESSAGE MARKI NG , | | [
THERMOPLASTI C, WORD ( TRAI L) | | |
0061 808-06712 6.800 m | 4. 00000 27. 20| 4. 15000 28. 22|

LI NE, PAINT, BROKEN, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 351 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 523, 768. 00 ROQUTE : SR 44
CALL ORDER . 351 CONTRACT ID : B -26726-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289

I

| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

0062 808- 75100 16.800 m | 6. 00000 100. 80| 6. 15000 103. 32|
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 mm | | |

0063 808- 75240 16.000 m | 7.00000 112. 00| 7. 15000 114. 40|

LINE, THERMOPLASTIC, BROKEN, YELLOW | | |

100mm | | |

0064 808- 75300 50.600 m | 13. 00000 657. 80| 15. 00000 759. 00|
|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 150 nm | | |
0065 610- 07488 90.000 My | 90. 00000 8100. 00| 95. 00000 8550. 00|

HVA FOR APPROACHES, TYPE C | | [
SECTI ON TOTALS | $ 514, 254. 59| $  577,970. 88
------------------------------------------ m m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm o m e m o m e m e m e m e e m

CONTRACT TOTALS | $ 514, 254. 59| $ 577, 970. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 11/26/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5420003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 34- 4422410 HARPER STRUCTURES, | NC. $ 597, 884. 79 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 613, 240. 08 102. 5682%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 649, 398. 59 108. 6160%
4 35-1339168 LAPORTE CONSTRUCTI ON CO $ 695, 098. 44 116. 2595%
| (1) 34-4422410 | (2) 35-1690004 | (3) 35-1582109
| HARPER STRUCTURES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | I
0001 105- 06845 LUMP| 6700. 00000 6700.00]  15832. 08000 15832. 08|  22861. 19000 22861. 19
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 MS | 850. 00000 5100. 00| 1412. 00000 8472. 00| 2753. 41000 16520. 46
FI ELD OFFI CE, A | | [
0003 110- 01001 LUWP|  28000. 00000 28000. 00|  30890. 00000 30890.00]  47822. 72000 47822.72
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  14000. 00000 14000. 00|  28000. 00000 28000. 00| 4713. 14000 4713. 14
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 200.000 m | 10. 50000 2100. 00| 16. 50000 3300. 00| 10. 50000 2100. 00
GUARDRAI L, REMOVE | |
0006 202- 03000 LUMP| 378. 00000 378. 00| 1200. 00000 1200. 00| 780. 56000 780. 56
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 4 I I I
0007 202-51330 LUMP|  67000. 00000 67000. 00|  51899. 69000 51899. 69  24799. 98000 24799. 98
PRESENT STRUCTURE, REMOVE | |
0008 202- 60820 773.000 n2 | 6. 00000 4638. 00| 7. 00000 5411. 00| 2.37000 1832. 01
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 790.000 n8 | 20. 00000 15800. 00| 18. 00000 14220. 00| 15. 86000 12529. 40
EXCAVATI ON,  COVMON | | |
0010 203- 02070 380.000 n8 | 23. 00000 8740. 00| 23. 00000 8740. 00| 16. 89000 6418. 20
BORROW | |
0011 203-51223 472.000 n8 | 20. 00000 9440. 00| 10. 65000 5026. 80| 14. 15000 6678. 80
EXCAVATI ON, WATERWAY | | [
0012 205- 06931 28.500 My | 35. 15000 1001. 78| 30. 00000 855. 00| 79. 71000 2271. 74
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06932 2.800 m | 26. 64000 74. 59| 75. 00000 210. 00| 26. 64000 74. 59

TEMPORARY CHECK DAM STRAW BALES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4422410 | (2) 35-1690004 | (3) 35-1582109
| HARPER STRUCTURES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 06937 302.000 m | 5. 26000 1588. 52| 3. 25000 981. 50| 5. 26000 1588. 52
TEMPORARY SI LT FENCE | | |
0015 207- 07500 2430.000 n2 | 8. 83000 21456. 90| 5. 00000 12150. 00| 2. 89000 7022. 70
SUBGRADE TREATMENT, TYPE C | | [
0016 211-07454 14.000 n8 | 45, 00000 630. 00| 23. 00000 322. 00| 15. 31000 214. 34
STRUCTURE BACKFI LL | | [
0017 213-52830 8.700 nB | 200. 00000 1740. 00| 145. 90000 1269. 33| 130. 09000 1131.78
FLOMBLE MORTAR | | [
0018 301-07448 1365.600 My | 12. 80000 17479. 68| 16. 00000 21849. 60| 12. 89000 17602. 58
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 401- 06264 LUWP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1119. 00000 1119. 00
PROFI LOGRAPH, HMVA | | [
0020 402-07432 165.700 My | 48. 00000 7953. 60| 40. 00000 6628. 00| 41. 50000 6876. 55
HMA SURFACE, TYPE A | | |
0021 402-07433 201.300 My | 46. 00000 9259. 80| 40. 00000 8052. 00| 41. 50000 8353. 95
HMVA SURFACE, TYPE B | | [
0022 402-07435 63.300 My | 61. 00000 3861. 30| 36. 00000 2278. 80| 56. 00000 3544. 80
HVA | NTERVEDI ATE, TYPE A | | [
0023 402-07438 270.000 My | 42. 00000 11340. 00| 36. 00000 9720. 00| 35. 00000 9450. 00
HVA | NTERVEDI ATE, TYPE B | | [
0024 402-07440 383.500 My | 38. 00000 14573. 00| 35. 00000 13422. 50| 30. 25000 11600. 88
HMVA BASE, TYPE A | | [
0025 402-07441 705.000 My | 38. 00000 26790. 00| 35. 00000 24675. 00| 30. 25000 21326. 25
HMVA BASE, TYPE B | | [
0026 404- 05511 1421.000 n2 | 1. 70000 2415. 70| 6. 00000 8526. 00| 4. 20000 5968. 20
SEAL COAT, 2 | | |
0027 405- 05518 1843.000 n2 | 1. 00000 1843. 00| 0. 25000 460. 75| 0. 50000 921. 50
ASPHALT FOR PRI VE COAT | | [
0028 406- 05521 4070.000 n2 | 0. 10000 407. 00| 0. 10000 407. 00| 0. 10000 407. 00
ASPHALT FOR TACK COAT | | |
0029 601-01522 4.000 EACH 1260. 00000 5040. 00| 1200. 00000 4800. 00| 1260. 00000 5040. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-01848 1.000 EACH 1620. 00000 1620. 00| 1700. 00000 1700. 00| 1620. 00000 1620. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | [ |
0031 601-94689 3.000 EACH 1925. 00000 5775. 00| 1900. 00000 5700. 00| 1925. 00000 5775. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 104.775 m | 31. 00000 3248. 03| 28. 00000 2933. 70| 31. 00000 3248. 03
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 602- 06729 6.000 EACH 5. 00000 30. 00| 5. 00000 30. 00| 7. 00000 42.00

BARRI ER DELI NEATCR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 361 -3
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED, |
6.35 nm 356 mm |

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4422410 | (2) 35-1690004 | (3) 35-1582109
| HARPER STRUCTURES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 610- 06259 226.500 n2 | 56. 00000 12684. 00| 56. 55000 12808. 58| 53. 20000 12049. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 Mm | | |
0035 611-06497 4.000 EACH 180. 25000 721. 00| 129. 00000 516. 00| 175. 00000 700. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615-06490 26. 000 EACH 110. 00000 2860. 00| 121. 53000 3159. 78| 110. 00000 2860. 00
R GHT OF WAY MARKER | | |
0037 615- 06500 4.000 EACH 468. 07000 1872. 28| 245. 00000 980. 00| 465. 00000 1860. 00
MONUMENT, A | | |
0038 615-06510 1.000 EACH 429. 99000 429. 99| 290. 00000 290. 00| 440. 00000 440. 00
MONUMENT, C | | |
0039 615-06527 1.000 EACH 506. 43000 506. 43| 320. 00000 320. 00| 445, 00000 445, 00
MONUMENT, SECTI ON CORNER | | |
0040 616-02320 931.000 n2 | 2. 50000 2327. 50| 2. 93000 2727. 83| 1. 97000 1834. 07
GEOTEXTI LES | | |
0041 616- 06405 676.000 My | 18. 50000 12506. 00| 28. 15000 19029. 40| 40. 56000 27418. 56
Rl PRAP, REVETNMENT | | |
0042 621-01004 2.000 EACH 650. 00000 1300. 00] 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06545 0.500 My | 681. 00000 340. 50| 681. 00000 340. 50| 681. 00000 340. 50
FERTI LI ZER | | [
0044 621-06548 3.500 kg | 55. 00000 192. 50| 55. 00000 192. 50| 55. 00000 192. 50
SEED M XTURE, CV | | [
0045 621- 06553 100. 000 kg | 7.16000 716. 00| 7. 16000 716. 00| 7.16000 716. 00
SEED M XTURE, R | | [
0046 621- 06565 2.400 My | 519. 00000 1245. 60| 519. 00000 1245. 60| 519. 00000 1245. 60
MULCHI NG MATERI AL | | [
0047 621- 06567 8.500 KL | 0. 55000 4. 68| 0. 55000 4. 68| 0. 55000 4. 68
WATER | [ |
0048 621- 06574 473.500 n2 | 6. 92000 3276. 62| 6. 92000 3276. 62| 6. 92000 3276. 62
SODDI NG | | |
0049 622-52436 3.000 EACH 25. 00000 75. 00| 25. 00000 75. 00| 25. 00000 75. 00
SIGN, DO NOT MOW OR SPRAY | | |
0050 622-91786 100. 000 EACH 9. 45000 945. 00| 9. 45000 945. 00| 9. 45000 945. 00
SEEDLI NG | | |
0051 622-98200 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SI GN, DO NOT DI STURB | | |
0052 701-51157 82.800 m | 85. 00000 7038. 00| 244, 85000 20273. 58| 252. 25000 20886. 30
PILE, STEEL SHELL, EPOXY COATED, 356 mm | | |
0053 701- 96089 403.800 m | 65. 00000 26247. 00| 92. 95000 37533. 21| 154. 18000 62257. 88
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 361 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4422410 | (2) 35-1690004 | (3) 35-1582109
| HARPER STRUCTURES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 703-51030 17361.000 kg | 1. 10000 19097. 10| 1. 40000 24305. 40| 1. 25000 21701. 25
REI NFORCI NG STEEL | | |
0055 703-51032 19095.000 kg | 1. 20000 22914. 00| 1. 54000 29406. 30| 1. 49000 28451. 55
REI NFORCI NG STEEL, EPOXY CQATED | | |
0056 704-51002 284.800 nB8 | 500. 00000 142400. 00| 400. 00000 113920. 00| 545. 69000 155412. 51
CONCRETE, C, SUPERSTRUCTURE | | [
0057 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1458. 25000 5833. 00| 1706. 35000 6825. 40
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0058 706-51020 16. 100 nB8 | 475. 00000 7647. 50| 600. 00000 9660. 00| 636. 74000 10251. 51
CONCRETE, C, RAILING | | [
0059 709-51821 LUVP| 3353. 21000 3353. 21| 2475. 00000 2475. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0060 715-05169 53.000 m | 73. 00000 3869. 00| 64. 50000 3418. 50| 83. 90000 4446.70
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0061 715-05218 50.500 m | 73. 00000 3686. 50| 66. 00000 3333. 00| 84. 32000 4258. 16
PIPE, TYPE 5, O RCULAR 375 nm [ [ |
0062 715- 46005 8.000 EACH 95. 00000 760. 00| 280. 00000 2240. 00| 255. 04000 2040. 32
PI PE END SECTION, 375 mm | | [
0063 801-04308 9.000 EACH 225. 00000 2025. 00| 225. 00000 2025. 00| 225. 00000 2025. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06625 30. 000 EACH 89. 00000 2670. 00| 89. 00000 2670. 00| 89. 00000 2670. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0065 801- 06640 20. 000 EACH 92. 00000 1840. 00| 92. 00000 1840. 00| 92. 00000 1840. 00
CONSTRUCTI ON SI GN, A | | [
0066 801-07118 8.000 m | 26. 00000 208. 00| 26. 00000 208. 00| 26. 00000 208. 00
BARRI CADE, I11-A | | |
0067 801-07119 8.000 m | 28. 00000 224. 00| 28. 00000 224. 00| 28. 00000 224. 00
BARRI CADE, I11-B | | [
0068 802-05701 3.500 m | 37. 80000 132. 30| 24. 60000 86. 10| 37. 80000 132. 30
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0069 802-07059 1.000 EACH 110. 00000 110. 00| 54. 00000 54. 00| 110. 00000 110. 00
SI GN, SHEET, AND SUPPORTS, REMOVE | | |
0070 802- 76025 0.465 n2 | 230. 49000 107. 18] 150. 00000 69. 75| 235. 51000 109. 51

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0071 804- 76350 2.000 EACH 22.00000 44. 00| 10. 00000 20. 00| 22.00000 44.00
DELI NEATOR W TH POST, D3, 75 nm DI A | | |

0072 808- 06712 94.000 m | 1. 00000 94. 00| 1. 00000 94. 00| 0. 82000 77.08
LINE, PAINT, BROKEN, YELLOW 100 mm [ | |

0073 808- 06713 750.000 m | 1. 00000 750. 00| 1. 00000 750. 00| 0. 82000 615. 00

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 361 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4422410 | (2) 35-1690004 | (3) 35-1582109
| HARPER STRUCTURES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 808-06714 506.000 m | 1. 00000 506. 00| 1. 00000 506. 00| 0. 82000 414. 92
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0075 808- 75996 43.000 EACH 15. 00000 645. 00| 5. 00000 215. 00| 16. 00000 688. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0076 808- 75998 44.000 EACH 60. 00000 2640. 00| 60. 00000 2640. 00| 50. 00000 2200. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 597, 884. 79| $ 613, 240. 08| $ 649, 398. 59
------------------------------------------ 6

CONTRACT TOTALS [ $ 597, 884. 79| $ 613, 240. 08| $ 649, 398. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 361 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 6381. 00000 6381. 00

| |

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 6.000 NOS | 1666. 71000 10000. 26| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  35488. 16000 35488. 16| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 4287. 00000 4287. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 200.000 m | 12. 00000 2400. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 03000 LUVP| 734. 27000 734. 27| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I
0007 202- 51330 LUMP|  78503. 36000 78503. 36| |
PRESENT STRUCTURE, REMOVE | | |
0008 202- 60820 773.000 n2 | 5. 31000 4104. 63| |
SURFACE M LLING, ASPHALT | | |
0009 203- 02000 790.000 nB8 | 16. 20000 12798. 00| |
EXCAVATI ON,  COMVON | | |
0010 203- 02070 380.000 n8 | 17. 02000 6467. 60| |
BORROW | |
0011 203-51223 472.000 18 | 19. 46000 9185. 12| |
EXCAVATI ON, WATERWAY | | |
0012 205- 06931 28.500 My | 71. 97000 2051. 15 |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06932 2.800 m | 26. 64000 74. 59 |
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205- 06937 302.000 m | 5. 26000 1588. 52| |
TEMPORARY SI LT FENCE | | |
0015 207- 07500 2430.000 12 | 11. 62000 28236. 60| |
SUBGRADE TREATMENT, TYPE C | | |
0016 211-07454 14.000 n8 | 76. 36000 1069. 04| |
STRUCTURE BACKFI LL | | |
0017 213- 52830 8.700 n8 | 141. 60000 1231. 92| |
FLOWABLE MORTAR | | |
0018 301-07448 1365.600 My | 13. 34000 18217. 10| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 401- 06264 LUVP| 1119. 00000 1119. 00| |
I

PROFI LOGRAPH, HVA I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 361 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON QO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 402-07432 165.700 My | 41. 50000 6876. 55| |
HMVA SURFACE, TYPE A | [ |
0021 402- 07433 201.300 My | 41. 50000 8353. 95| |
HMVA SURFACE, TYPE B | [ [
0022 402-07435 63.300 My | 56. 00000 3544. 80| |
HMVA | NTERVEDI ATE, TYPE A | [ [
0023 402- 07438 270.000 My | 35. 00000 9450. 00| |
HMVA | NTERVEDI ATE, TYPE B | [ [
0024 402-07440 383.500 My | 30. 25000 11600. 88| |
HMVA BASE, TYPE A | [ [
0025 402-07441 705.000 My | 30. 25000 21326. 25| |
HMVA BASE, TYPE B | [ [
0026 404-05511 1421.000 n2 | 4, 20000 5968. 20| |
SEAL COAT, 2 | | |
0027 405-05518 1843.000 n2 | 0. 50000 921. 50| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 4070. 000 | 0. 10000 407. 00| |
ASPHALT FOR TACK COAT | | [
0029 601-01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-01848 1.000 EACH| 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0031 601-94689 3.000 EACH 1900. 00000 5700. 00| |
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 104.775 m | 28. 00000 2933. 70| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0033 602- 06729 6. 000 EACH| 5. 00000 30. 00| |
BARRI ER DELI NEATOR | | |
0034 610- 06259 226.500 nR2 | 67. 38000 15261. 57| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0035 611- 06497 4.000 EACH 129. 00000 516. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615- 06490 26. 000 EACH| 115. 00000 2990. 00| |
R GHT OF WAY MARKER | | [
0037 615- 06500 4.000 EACH 440. 00000 1760. 00| |
MONUMENT, A | | |
0038 615- 06510 1.000 EACH 345. 00000 345. 00| |
MONUMENT, C | | |
0039 615- 06527 1.000 EACH 345. 00000 345. 00| |
|

MONUMENT, SECTI ON CORNER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 361 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
6.35 mm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 616- 02320 931.000 n2 | 2. 13000 1983. 03| |
GEOTEXTI LES | | |
0041 616- 06405 676.000 My | 31. 90000 21564. 40| |
Rl PRAP, REVETMENT | | |
0042 621-01004 2.000 EACH 650. 00000 1300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0043 621- 06545 0.500 My | 681. 00000 340. 50| |
FERTI LI ZER | | |
0044 621- 06548 3.500 kg | 55. 00000 192. 50| |
SEED M XTURE, CV | | |
0045 621- 06553 100.000 kg | 7. 16000 716. 00| |
SEED M XTURE, R | | |
0046 621- 06565 2.400 My | 519. 00000 1245. 60| |
MULCHI NG MATERI AL | | |
0047 621- 06567 8.500 kL | 0. 55000 4. 68| |
VATER | | |
0048 621- 06574 473.500 2 | 6. 92000 3276. 62| |
SODDI NG | | |
0049 622- 52436 3.000 EACH 25. 00000 75. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0050 622-91786 100. 000 EACH 9. 45000 945. 00| |
SEEDLI NG | | |
0051 622- 98200 2.000 EACH 25. 00000 50. 00| |
SIGN, DO NOT DI STURB | | |
0052 701-51157 82.800 m | 278. 69000 23075. 53| |
PILE, STEEL SHELL, EPOXY COATED, 356 nm | | |
0053 701- 96089 403.800 m | 91. 95000 37129. 41| |
| |
0054 703- 51030 17361.000 kg | 0. 82000 14236. 02| |
REI NFORCI NG STEEL | [ |
0055 703- 51032 19095.000 kg | 0. 99000 18904. 05| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0056 704- 51002 284.800 nB | 699. 55000 199231. 84| |
CONCRETE, C, SUPERSTRUCTURE | | |
0057 706- 05732 4.000 EACH| 1000. 00000 4000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0058 706- 51020 16.100 n8 | 345. 00000 5554. 50| |
CONCRETE, C, RAILING | | |
0059 709- 51821 LUVP| 3876. 30000 3876. 30| |
|

SURFACE SEAL | |



SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 361 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 667, 716. 00 ROUTE : SR 120
CALL ORDER . 361 CONTRACT ID : B -26728-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON QO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 715-05169 53.000 m | 84. 15000 4459. 95| |
PIPE, TYPE 3, O RCULAR 375 nm | | [
0061 715-05218 50.500 m | 87. 32000 4409. 66| |
PIPE, TYPE 5, O RCULAR 375 mm [ [ |
0062 715- 46005 8.000 EACH 505. 72000 4045. 76| |
PI PE END SECTION, 375 mm | [ [
0063 801- 04308 9.000 EACH 225. 00000 2025. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06625 30. 000 EACH 89. 00000 2670. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0065 801- 06640 20. 000 EACH 92. 00000 1840. 00| |
CONSTRUCTI ON SI GN, A | [ [
0066 801-07118 8.000 m | 26. 00000 208. 00| |
BARRI CADE, I11-A | | [
0067 801-07119 8.000 m | 28. 00000 224. 00| |
BARRI CADE, I11-B | [ [
0068 802-05701 3.500 m | 24. 60000 86. 10| |
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0069 802-07059 1.000 EACH 214. 63000 214. 63| |
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0070 802- 76025 0.465 n2 | 151. 61000 70. 50| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm TH CKNESS | | [
0071 804- 76350 2.000 EACH 214. 64000 429. 28| |
DELI NEATOR W TH POST, D3, 75 nm DI A | [ |
0072 808-06712 94.000 m | 1. 00000 94. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0073 808-06713 750.000 m | 1. 00000 750. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0074 808-06714 506.000 m | 1. 00000 506. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0075 808- 75996 43.000 EACH 92. 02000 3956. 86| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0076 808- 75998 44.000 EACH 60. 00000 2640. 00| |
I
|

SECTI ON TOTALS |

$ 695, 098. 44|

$ 695, 098. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 12, 562, 192. 40 ROUTE :
CALL ORDER : 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 06/18/ 05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9920066
9920017
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 10, 045, 537. 00 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 10, 546, 890. 54 104. 9908%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 10, 802, 754. 73 107. 5378%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 11, 175, 388. 70 111. 2473%
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES
[ I |
0001 105- 06845 LUWP|  151729. 18000 151729.18|  50000. 00000 50000. 00| 180210. 51000 180210. 51
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 18.000 MOS | 1245. 00000 22410. 00| 2000. 00000 36000. 00| 3925. 89000 70666. 02
FI ELD OFFICE, C [
0003 108-01614 LUMP|  12000. 00000 12000. 00|  12000. 00000 12000. 00]  13925. 61000 13925. 61
PARTNERI NG OVERHEAD
0004 110- 01001 LUMP|  527220. 00000 527220.00] 500000. 00000 500000. 00| 536204. 23000 536204. 23
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0005 201-52370 LUMP|  50000. 00000 50000. 00]  20000. 00000 20000. 00]  40407. 73000 40407. 73
CLEARI NG R GHT OF WAY | |
0006 202- 02240 15604. 000 SYS | 11. 00000 171644. 00| 5. 00000 78020. 00| 7.81000 121867. 24
PAVEMENT, REMOVE | | |
0007 202-02278 8564. 000 LFT | 1. 50000 12846. 00| 4. 00000 34256. 00| 2.38000 20382. 32
CURB, CONCRETE, REMOVE | |
0008 202-52710 3330.000 SYS | 2. 25000 7492. 50| 5. 00000 16650. 00| 3. 96000 13186. 80
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 1858. 000 SYS | 3. 00000 5574. 00| 6. 00000 11148. 00| 2. 67000 4960. 86
SURFACE M LLI NG, ASPHALT | | |
0010 202- 74045 30.000 EACH| 7. 80000 234. 00| 30. 00000 900. 00| 7.80000 234. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| |
0011 202-91385 21.000 EACH 175. 00000 3675. 00| 600. 00000 12600. 00| 137. 43000 2886. 03
I NLET, REMOVE | | |
0012 202- 93047 28.000 EACH 175. 00000 4900. 00| 600. 00000 16800. 00| 239. 59000 6708. 52
MANHOLE, REMOVE | |
0013 202- 96133 12054. 000 LFT | 4. 00000 48216. 00| 5. 00000 60270. 00| 3.01000 36282. 54

PI PE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202- 96632 2.000 EACH 1000. 00000 2000. 00| 1200. 00000 2400. 00| 1000. 00000 2000. 00
TRAFFI C SI GNALS AND EQUI PMENT, REMOVE | | |
0015 203- 02000 49421. 000 CYS | 11. 00000 543631. 00| 13. 00000 642473. 00| 7.62000 376588. 02
EXCAVATI ON, COVVON | | [
0016 205- 06932 216.000 LFT | 8. 00000 1728. 00| 25. 00000 5400. 00| 8. 00000 1728. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205-06933 14.000 EACH 55. 00000 770. 00| 55. 00000 770. 00| 55. 00000 770. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06936 13.080 TON | 45. 00000 588. 60| 100. 00000 1308. 00| 49. 06000 641.70
TEMPORARY SEDI MENT TRAP | | [
0019 205- 06937 2686. 000 LFT | 1. 32000 3545. 52| 3. 00000 8058. 00| 1. 32000 3545. 52
TEMPORARY SI LT FENCE | | [
0020 206-51220 2418.000 CYS | 36. 90000 89224. 20| 13. 00000 31434. 00| 14. 97000 36197. 46
EXCAVATI ON, VET | | [
0021 206-51225 9193. 000 CYS | 9. 20000 84575. 60| 13. 33000 122542. 69| 9. 17000 84299. 81
EXCAVATI ON, DRY | | [
0022 207-07498 14958. 000 SYS | 4, 75000 71050. 50| 4. 00000 59832. 00| 5. 36000 80174. 88
SUBGRADE TREATMENT, TYPE A | | [
0023 210-07314 650. 000 LFT | 61. 00000 39650. 00| 120. 00000 78000. 00| 51. 82000 33683. 00
FORCE MAIN DUCTILE I RON, 16 IN. [ | [
0024 210-07314 380.000 LFT | 95. 00000 36100. 00| 160. 00000 60800. 00| 91. 15000 34637. 00
FORCE MAIN DUCTI LE I RON, 24 N, [ | [
0025 211- 02050 5735.000 CYS | 1. 50000 8602. 50| 0. 01000 57. 35| 19. 06000 109309. 10
B BORROW | | |
0026 211-06467 1770.000 CYS | 46. 10000 81597. 00| 32. 00000 56640. 00| 42. 41000 75065. 70
AGGREGATE FOR END BENT BACKFI LL | | |
0027 211-07454 6813. 000 CYS | 18. 20000 123996. 60| 0. 01000 68. 13| 20. 43000 139189. 59
STRUCTURE BACKFI LL | [ [
0028 301-07448 2345.000 TON | 16. 00000 37520. 00| 30. 00000 70350. 00| 20. 54000 48166. 30
COVPACTED AGGREGATE, NO 53, BASE | | |
0029 303-01180 9852. 000 TON | 18. 00000 177336. 00| 29. 47000 290338. 44| 28. 56000 281373. 12
COVPACTED AGGREGATE, NO. 53 | | |
0030 303-92491 6823. 000 TON | 19. 70000 134413. 10| 40. 00000 272920. 00| 41. 68000 284382. 64
BALLAST | | |
0031 304-07489 6.000 TON | 75. 00000 450. 00| 91. 51000 549. 06| 85. 00000 510. 00
HVA PATCH NG TYPE A [ | |
0032 401-07332 575.000 TON | 45. 00000 25875. 00| 55. 00000 31625. 00| 40. 00000 23000. 00
QA-HVA, 1, 76, SURFACE, 9.5 mm | | |
0033 401-07333 1305. 000 TON | 45. 00000 58725. 00| 45. 00000 58725. 00| 42. 00000 54810. 00
QA-HVA, 2, 76, SURFACE, 9.5 mm | | |
0034 401- 07401 701.000 TON | 37. 00000 25937. 00| 46. 00000 32246. 00| 34. 00000 23834. 00

QU QA-HVA, 1, 76, |NTERMEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 401-07402 2042.000 TON | 37. 00000 75554. 00| 36. 00000 73512. 00| 34. 00000 69428. 00
QY QM- HVA, 2, 76, | NTERVEDI ATE, 19.0 mm | | [
0036 401-07422 1403. 000 TON | 32. 50000 45597. 50| 45. 00000 63135. 00| 36. 00000 50508. 00
QM- HMVA, 1, 64, BASE, 19.0 mm | | [
0037 401-07423 5275.000 TON | 32. 50000 171437. 50| 40. 00000 211000. 00| 30. 00000 158250. 00
QM- HMVA, 2, 64, BASE, 19.0 nm | | [
0038 401-07429 1421.000 TON | 38. 00000 53998. 00| 11. 00000 15631. 00| 37. 00000 52577. 00
QA-HMA, 5, 76, | NTERMVEDI ATE, Cl19 mm | |
0039 401-91826 12300. 000 SFT | 6. 45000 79335. 00| 5. 00000 61500. 00| 1. 96000 24108. 00
ASPHALT PLANK | | |
0040 402-07432 16.000 TON | 45, 00000 720. 00| 85. 00000 1360. 00| 90. 00000 1440. 00
HMA SURFACE, TYPE A | | [
0041 406- 05520 16.000 TON | 100. 00000 1600. 00| 800. 00000 12800. 00| 150. 00000 2400. 00
ASPHALT FOR TACK COAT | | |
0042 603-99319 610.000 LFT | 22. 00000 13420. 00| 20. 00000 12200. 00| 20. 00000 12200. 00
FENCE, CHAIN LINK, 84 IN. | | [
0044 604- 06069 505. 000 SYS | 36. 00000 18180. 00| 35. 05000 17700. 25| 35. 82000 18089. 10
CURB RAMP, CONCRETE | | [
0045 604- 44251 14.120 CYS | 1160. 00000 16379. 20| 1193. 73000 16855. 47| 1457. 83000 20584. 56
STEPS, CONCRETE | | |
0046 604-91531 3494. 000 SYS | 26. 00000 90844. 00| 37. 58000 131304. 52| 23. 47000 82004. 18
S| DEWALK, CONCRETE, 4 IN | | [
0047 605-06140 73.000 LFT | 13. 00000 949. 00| 25. 00000 1825. 00| 12. 25000 894. 25
CURB AND GUTTER, CONCRETE TYPE 111 | | |
0048 605- 06150 7224.000 LFT | 10. 00000 72240. 00| 13. 00000 93912. 00| 17. 09000 123458. 16
CURB AND GUTTER, C, CONCRETE | | |
0049 605- 06205 94.000 LFT | 11. 00000 1034. 00| 21. 00000 1974. 00| 31. 12000 2925. 28
CENTER CURB, B, CONCRETE | | |
0050 605-06210 195. 000 LFT | 45. 00000 8775. 00| 90. 00000 17550. 00| 20. 67000 4030. 65
CENTER CURB, C, CONCRETE | | |
0051 610-07486 460. 000 TON | 50. 00000 23000. 00| 60. 00000 27600. 00| 45. 00000 20700. 00
HVA FOR APPROACHES, TYPE A | | |
0052 611-05330 1483. 000 SYS | 34. 00000 50422. 00| 40. 00000 59320. 00| 32.10000 47604. 30
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0053 614-92148 3215.000 LFT | 192. 80000 619852. 00| 49. 00000 157535. 00| 65. 72000 211289. 80
RAI LROAD TRACK | | |
0054 616- 02320 669. 000 SYS | 3. 50000 2341. 50| 5. 00000 3345. 00| 1. 71000 1143. 99
GEOTEXTI LES | | [
0055 616- 06405 9.000 TON | 45, 00000 405. 00| 100. 00000 900. 00| 35. 86000 322.74

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 371 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 621-02363 16390. 000 SYS | 0. 25000 4097. 50| 0. 25000 4097. 50| 0. 25000 4097. 50
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0057 621- 06560 10000. 000 SYS | 0. 38000 3800. 00| 0. 38000 3800. 00| 0. 38000 3800. 00
MULCHED SEEDI NG, U | | [
0058 621- 06570 958. 000 CYS | 45, 00000 43110. 00| 25. 00000 23950. 00| 22.94000 21976. 52
TOP SO L [ [ [
0059 621-06575 8628. 000 SYS | 2.82000 24330. 96| 2. 82000 24330. 96| 2. 82000 24330. 96
SODDI NG, NURSERY | | [
0060 621-98038 30.000 CYS | 59. 50000 1785. 00| 59. 50000 1785. 00| 59. 50000 1785. 00
MULCH, HARDWOCOD SHREDDED BARK | | |
0061 622- 04990 330.000 LFT | 5. 76000 1900. 80| 5. 76000 1900. 80| 5. 76000 1900. 80
LANDSCAPE EDGE NG, STEEL | | |
0062 622- 05621 38.000 EACH 152. 00000 5776. 00| 152. 00000 5776. 00| 152. 00000 5776. 00

PLANT, BROADLEAF EVERGREEN, SPREADI NG | | |
SEM SPREADI NG OVER 24 TO 30 IN | [ |
0063 622- 05627 25.000 EACH 598. 00000 14950. 00| 598. 00000 14950. 00| 598. 00000 14950. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 96 I N | [ |

0064 622- 05641 55.000 EACH 87. 00000 4785. 00| 87. 00000 4785. 00| 87. 00000 4785. 00
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
I'N. | | |

0065 622- 05647 15.000 EACH 950. 00000 14250. 00| 950. 00000 14250. 00| 950. 00000 14250. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
120 IN. | | |

0066 622- 05650 13.000 EACH 300. 00000 3900. 00| 300. 00000 3900. 00| 300. 00000 3900. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN | | |
0067 622- 05651 5.000 EACH 696. 00000 3480. 00| 696. 00000 3480. 00| 696. 00000 3480. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. [ | |

0068 622- 05654 90.000 EACH 16. 50000 1485. 00| 16. 50000 1485. 00| 16. 50000 1485. 00
PLANT, PERENNI AL | |

0069 701- 01739 1.000 EACH  17670. 00000 17670.00]  26000. 00000 26000. 00| 8000. 00000 8000. 00
STATI C PI LE LOAD TEST | |

0070 701- 01849 17622.000 LFT 27. 80000 489891. 60| 26. 00000 458172. 00| 39. 79000 701179. 38

I
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.312 IN., 14 IN | | |
| 2940. 00000 17640. 00| 1500. 00000 9000. 00| 5000. 00000 30000. 00

0071 701-06011 6.000 EACH
DYNAM C PI LE LOAD TEST | | |
0072 701-06012 6. 000 EACH 500. 00000 3000. 00| 1000. 00000 6000. 00| 403. 10000 2418. 60

TEST PILE, RESTRI KE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 702-51005 771.900 CYS | 350. 00000 270165. 00| 450. 00000 347355. 00| 474. 44000 366220. 24
CONCRETE, A, SUBSTRUCTURE | | |
0074 702-51015 822.300 CYS | 250. 00000 205575. 00| 450. 00000 370035. 00| 212. 30000 174574. 29
CONCRETE, B, FOOTI NGS | | [
0075 702-94139 311.500 CYS | 325. 00000 101237. 50| 550. 00000 171325. 00| 879. 05000 273824. 08
CONCRETE, A, ABOVE FOOTI NGS | | [
0076 703-01540 66. 000 EACH| 31. 50000 2079. 00| 13. 00000 858. 00| 27. 69000 1827. 54
THREADED TI E BAR ASSEMBLY | | [
0077 703-51030 153498. 000 LBS | 0. 41000 62934. 18| 0. 60000 92098. 80| 0. 54000 82888. 92
REI NFORCI NG STEEL | | [
0078 704-03131 197.000 LFT | 34. 60000 6816. 20| 60. 00000 11820. 00| 34. 18000 6733. 46
DECK DRAIN, HALF ROUND, 8 IN. | | [
0079 706-91664 1330. 000 LFT | 115. 60000 153748. 00| 85. 00000 113050. 00| 20. 00000 26600. 00
PI PE RAI LI NG | | [
0080 709-07110 25700. 000 SFT | 2. 35000 60395. 00| 3. 00000 77100. 00| 2.70000 69390. 00
SEAL COAT, GRAFFITI RESI STANT | | [
0081 709-51821 LUVP| 3455. 00000 3455. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0082 711-04121 32.000 EACH 69. 50000 2224. 00| 125. 00000 4000. 00| 31.91000 1021. 12
ANCHOR BOLT, AB1 | |
0083 711-51038 LUVP| 1086910. 20000 1086910. 20| 1304778. 47000 1304778. 47| 1403262. 36000 1403262. 36
STRUCTURAL STEEL | | [
0084 714-04802 1961. 000 SYS | 87. 27000 171136. 47| 200. 00000 392200. 00| 107. 79000 211376. 19
CONCRETE MODULAR BLOCK WALL | | [
0085 714- 05562 1157.000 SFT | 52. 00000 60164. 00| 100. 00000 115700. 00| 112. 03000 129618. 71
RETAI NI NG WALL , TANGENT AUGER CAST PI LE]| | |
0086 714-96642 LUWP|  681770. 00000 681770. 00| 842299. 60000 842299. 60| 1040922. 49000 1040922. 49
TEMPORARY RETAI NI NG WALL | | |
0087 715-05024 602. 000 LFT | 77. 00000 46354. 00| 60. 00000 36120. 00| 76. 96000 46329. 92
PIPE, TYPE 2, CIRCULAR 36 IN | | [
0088 715-05048 3531. 000 LFT | 4. 50000 15889. 50| 6. 00000 21186. 00| 11. 84000 41807. 04
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0089 715-05049 17.000 LFT | 45. 00000 765. 00| 5. 00000 85. 00| 17. 88000 303. 96
PIPE, TYPE 4, O RCULAR 8 IN | | |
0090 715-05118 63.000 LFT | 30. 00000 1890. 00| 14. 00000 882. 00| 29. 07000 1831. 41
PIPE, TYPE 1, G RCULAR 12 IN | | [
0091 715-05148 46. 000 LFT | 28. 00000 1288. 00| 15. 00000 690. 00| 29. 01000 1334. 46
PIPE, TYPE 2, CRCULAR 10 IN. | | |
0092 715-05149 1957. 000 LFT | 30. 00000 58710. 00| 18. 00000 35226. 00| 30. 82000 60314. 74
PIPE, TYPE 2, CRCULAR 12 IN. | | |
0093 715-05151 499. 000 LFT | 35. 00000 17465. 00| 18. 00000 8982. 00| 41. 64000 20778. 36

PIPE, TYPE 2, CIRCULAR 15 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 371 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 715-05152 292.000 LFT | 40. 00000 11680. 00| 17. 00000 4964. 00| 36. 58000 10681. 36
PIPE, TYPE 2, CRCULAR 18 IN | | [
0095 715-05154 1055. 000 LFT | 50. 00000 52750. 00| 25. 00000 26375. 00| 45, 46000 47960. 30
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0096 715-05156 173.000 LFT | 57. 00000 9861. 00| 38. 00000 6574. 00| 62. 46000 10805. 58
PIPE, TYPE 2, CIRCULAR 30 IN [ | [
0097 715-05159 1585. 000 LFT | 110. 00000 174350. 00| 80. 00000 126800. 00| 108. 16000 171433. 60
PIPE, TYPE 2, CIRCULAR 42 IN [ [ [
0098 715-05168 1699. 000 LFT | 28. 00000 47572. 00| 14. 00000 23786. 00| 26. 59000 45176. 41
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0099 715-05408 1704.000 LFT | 33. 00000 56232. 00| 28. 00000 47712. 00| 22. 55000 38425. 20
PI PE, SANI TARY SEVER, 8 IN. | | [
0100 715-05411 800. 000 LFT | 45, 00000 36000. 00| 36. 00000 28800. 00| 26. 13000 20904. 00
PI PE, SANI TARY SEVER, 12 IN. [ | |
0101 715-05413 765.000 LFT | 60. 00000 45900. 00| 58. 00000 44370. 00| 36. 59000 27991. 35
PI PE, SANI TARY SEVER, 18 IN. | | [
0102 715-05711 2400. 000 LFT | 36. 00000 86400. 00| 17. 00000 40800. 00| 20. 86000 50064. 00
Pl PE, SANI TARY SEVER, 6 IN. , LATERAL | |
0103 715-90548 LUWP|  240000. 00000 240000. 00| 425000. 00000 425000. 00| 255834. 56000 255834. 56
STORMMTER LI FT STATI ON | | [
0104 715- 96669 775.000 LFT | 45, 00000 34875. 00| 60. 00000 46500. 00| 50. 55000 39176. 25
WATER MAIN, DUCTILE I RON, 16 IN. | |
0105 715-97737 LUVP| 30000. 00000 30000. 00| 10000. 00000 10000. 00| 13413. 50000 13413. 50
SANI TARY SEWER RECONSTRUCTI ON | | [
0106 716-04832 184.000 LFT | 325. 00000 59800. 00| 200. 00000 36800. 00| 287. 68000 52933. 12
PIPE CASING 22 IN, JACK AND BORE | | |
0107 716-04832 126.000 LFT | 435. 00000 54810. 00| 250. 00000 31500. 00| 398. 01000 50149. 26
Pl PE CASING 24 IN. JACK AND BORE | | |
0108 716-04832 150. 000 LFT | 435. 00000 65250. 00| 300. 00000 45000. 00| 146. 73000 22009. 50
PIPE CASING 30 IN, JACK AND BORE | | |
0109 716-04832 140. 000 LFT | 470. 00000 65800. 00| 250. 00000 35000. 00| 444, 92000 62288. 80
PI PE CASING 42 IN, JACK AND BORE | | |
0110 716-04832 125.000 LFT | 1200. 00000 150000. 00| 500. 00000 62500. 00| 1104. 41000 138051. 25
PIPE CASING 54 IN, JACK AND BORE | | |
0111 718-52610 318.200 CYS | 35. 00000 11137. 00| 20. 15000 6411. 73| 58. 13000 18496. 97
AGGREGATE FOR UNDERDRAI NS | | |
0112 718-99153 3861. 000 SYS | 2. 50000 9652. 50| 1. 00000 3861. 00| 1. 33000 5135.13
GEOTEXTI LES FCR UNDERDRAI N | | |
0113 720-01894 3.000 EACH 725. 00000 2175. 00| 425. 00000 1275. 00| 196. 63000 589. 89
CASTING FURNI SH AND ADJUST TO GRADE | | |
0114 720-03194 16. 000 EACH 2200. 00000 35200. 00| 4600. 00000 73600. 00| 2209. 34000 35349. 44

MANHOLE , SANITARY, 4 FT. DA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0115 720-03194 1.000 EACH 4400. 00000 4400. 00| 12800. 00000 12800. 00| 3862. 53000 3862. 53
MANHOLE , SANITARY, 6 FT. DIA | | |
0116 720- 45030 1.000 EACH| 1000. 00000 1000. 00| 2100. 00000 2100. 00| 1203. 66000 1203. 66
I NLET, E7 | | |
0117 720- 45035 3.000 EACH 1000. 00000 3000. 00| 2200. 00000 6600. 00| 1205. 47000 3616. 41
I NLET, F7 | | |
0118 720- 45040 2.000 EACH 3100. 00000 6200. 00| 3500. 00000 7000. 00| 3120. 26000 6240. 52
I NLET, G7 | | |
0119 720- 45045 9.000 EACH 1250. 00000 11250. 00| 2400. 00000 21600. 00| 1496. 11000 13464. 99
I NLET, J10 | | [
0120 720- 45055 4.000 EACH 1250. 00000 5000. 00| 2425. 00000 9700. 00| 1496. 05000 5984. 20
| NLET, MLO | | |
0121 720- 45155 1.000 EACH| 1600. 00000 1600. 00| 2600. 00000 2600. 00| 1858. 17000 1858. 17
I NLET, MLO, MODI FI ED | | |
0122 720- 45250 23.000 EACH 1900. 00000 43700. 00| 2700. 00000 62100. 00| 1704. 14000 39195. 22
CATCH BASI N, K10 | | [
0123 720- 45275 7.000 EACH 1000. 00000 7000. 00| 2100. 00000 14700. 00| 1159. 93000 8119.51
PI PE CATCH BASIN, 24 IN. | | [
0124 720- 45410 12. 000 EACH| 2250. 00000 27000. 00| 2600. 00000 31200. 00| 1955. 60000 23467. 20
MANHOLE, C4 | | [
0125 720-93501 6.000 EACH 10000. 00000 60000. 00| 10000. 00000 60000. 00| 7169. 45000 43016. 70
MANHOLE, L4 | | [
0126 720-94612 11. 000 EACH| 6300. 00000 69300. 00| 5900. 00000 64900. 00| 4645. 10000 51096. 10
MANHOLE, K4 | | [
0127 720-97958 1.000 EACH| 5600. 00000 5600. 00| 5300. 00000 5300. 00| 4646. 86000 4646. 86
MANHOLE, K2 | | |
0128 720-98174 2.000 EACH 2150. 00000 4300. 00| 3600. 00000 7200. 00| 1980. 71000 3961. 42
I NLET, B15 | | [
0129 720- 98555 1.000 EACH 2150. 00000 2150. 00| 3625. 00000 3625. 00| 1979. 76000 1979. 76
I NLET, C15 | | [
0130 720-99416 2.000 EACH 2350. 00000 4700. 00| 3800. 00000 7600. 00| 2208. 36000 4416. 72
CATCH BASI N, B15 | | |
0131 720-99417 3.000 EACH 2350. 00000 7050. 00| 3900. 00000 11700. 00| 2209. 21000 6627. 63
CATCH BASIN, C15 | |
0133 731-93946 17652. 000 SFT | 11. 95000 210941. 40| 5. 00000 88260. 00| 12. 25000 216237. 00
WALL ERECTI ON | | |
0134 731-93947 2293.000 LFT | 16. 55000 37949. 15| 20. 00000 45860. 00| 31. 70000 72688. 10
LEVELI NG PAD, OONCRETE | | |
0135 732-01898 712.000 LFT | 32. 00000 22784. 00| 44. 00000 31328. 00| 36. 74000 26158. 88
WATER MAI N, DUCTILE I RON, 10 IN. | | |
0136 732-01913 22.000 EACH 100. 00000 2200. 00| 100. 00000 2200. 00| 542. 36000 11931. 92

CLEANQUT, PVC, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0137 732-02532 10. 000 EACH 925. 00000 9250. 00| 900. 00000 9000. 00| 969. 01000 9690. 10

VALVE W TH BOX, RESTRAI NED, GATE, | | |
DUCTILE I RON, 8 IN | |
0138 732-02533 4.000 EACH 1350. 00000 5400.

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |

|
00| 1500. 00000 6000. 00| 1595. 17000 6380. 68
VALVE W TH BOX RESTRAI NED, GATE, | | |
DUCTI LE I RON, 12 IN. | |
0139 732- 04926 2.000 EACH 1800. 00000 3600. 00| 2400. 00000 4800. 00| 3025. 19000 6050. 38
VALVE W TH BOX, RESTRAI NED, BUTTERFLY, | [ |
DUCTI LE | | |
0140 732- 04926 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00| 1274. 27000 5097. 08
VALVE W TH BOX, RESTRAI NED, GATE, | | |
DUCTI LE | RON | | |
0141 732- 05923 2400.000 LFT | 10. 00000 24000. 00| 7. 50000 18000. 00| 3. 57000 8568. 00
WATER SERVICE LINE, 1 IN K, COPPER | |
0142 732-91738 20.000 LFT | 28. 00000 560. 00| 30. 00000 600. 00| 110. 79000 2215. 80
WATER MAI N, DUCTILE IRON, 6 IN. | | |
0143 732-91739 2041.000 LFT | 28. 00000 57148. 00| 40. 00000 81640. 00| 31. 64000 64577. 24
WATER MAIN, DUCTILE IRON, 8 IN. | | |
0144 732- 93357 7.000 EACH 2300. 00000 16100. 00| 2300. 00000 16100. 00| 2615. 44000 18308. 08
FI RE HYDRANT ASSEMBLY, 111 | | |
0145 732- 94780 55.000 EACH| 300. 00000 16500. 00| 330. 00000 18150. 00 178. 03000 9791. 65
WATER SERVI CE CONNECTI ON | | [
0146 732- 96670 968. 000 LFT | 36. 00000 34848. 00| 52. 00000 50336. 00| 41. 13000 39813. 84
WATER MAI N, DUCTILE IRON, 12 IN | | |
0147 732-97009 5.000 EACH 150. 00000 750. 00| 700. 00000 3500. 00| 277. 20000 1386. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0148 801- 04308 8.000 EACH 290. 00000 2320. 00| 250. 00000 2000. 00| 290. 00000 2320. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0149 801- 06625 51.000 EACH 98. 00000 4998. 00| 100. 00000 5100. 00| 98. 00000 4998. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0150 801- 06640 36.000 EACH, 189. 00000 6804. 00| 200. 00000 7200. 00| 189. 00000 6804. 00
CONSTRUCTI ON SI GN, A | |
0151 801- 06775 LUMP|  26900. 00000 26900. 00|  50000. 00000 50000. 00|  42340. 56000 42340. 56
MAI NTAI NI NG TRAFFI C | | |
0152 801- 07119 288.000 LFT | 28. 00000 8064. 00| 28. 00000 8064. 00| 28. 00000 8064. 00
BARRI CADE, 111-B | |
0153 802- 05704 537.500 LFT | 5. 70000 3063. 75 9. 00000 4837. 50| 5. 70000 3063. 75
SI GN POST, SQUARE, 1, UNREI NFORCED | |
ANCHOR BASE | | |
0154 802- 76025 225.800 SFT | 14. 10000 3183. 78| 8. 00000 1806. 40| 14. 10000 3183. 78
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0155 802- 76035 61.500 SFT | 14. 40000 885. 60| 8. 50000 522. 75| 14. 10000 867. 15

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | |

0156 802- 90627 10. 000 EACH| 220. 00000 2200. 00| 165. 00000 1650. 00| 220. 00000 2200. 00
M D MAST ARM S| GN MOUNTI NG BRACKET | | |
ASSEMBLY [ [ |
0157 805- 01768 1.000 EACH 120. 00000 120. 00| 100. 00000 100. 00| 120. 00000 120. 00
SI GNAL ASSEMBLY, S| DE MOUNTED | | |
0158 805- 01816 8.000 EACH 1200. 00000 9600. 00| 625. 00000 5000. 00| 1200. 00000 9600. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 8FT. | | |
0159 805- 01842 16. 000 EACH 670. 00000 10720. 00| 500. 00000 8000. 00| 670. 00000 10720. 00
HANDHOLE, S| GNAL | |
0160 805- 01844 2464.000 LFT | 9. 80000 24147. 20| 9. 00000 22176. 00| 9. 80000 24147. 20
CONDUI T, STEEL, GALVANIZED, 2 IN., | | [
UNDERGROUND | | |
0161 805- 01879 2.000 EACH 320. 00000 640. 00| 425. 00000 850. 00| 320. 00000 640. 00
SI GNAL SERVI CE, | NSTALL | | |
0162 805- 02152 12.000 EACH 500. 00000 6000. 00| 425. 00000 5100. 00| 500. 00000 6000. 00

PEDESTRI AN S| GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBOLS, 18 |N. | | I
I

SI GNAL AND LI GHTI NG COVBI NATI ON
STRUCTURE, , 12 FT. LUM NAI RE NAST ARM |
26 FT. EMH, ORNAMENTAL, 30 FT. SIGNAL
MAST ARM |

0163 805- 02373 690. 000 LFT 1. 40000 966. 00| 3. 00000 2070. 00| 1. 40000 966. 00
| NTERCONNECT CABLE, FIBER OPTIC | |
0164 805- 02440 2400.000 LFT | 0. 10000 240. 00| 0. 12000 288. 00| 0. 10000 240. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. | | [
0165 805- 02640 2.000 EACH 9000. 00000 18000. 00| 7400. 00000 14800. 00| 9000. 00000 18000. 00
SI GNAL POLE, MAST ARM 30 FT. , | | |
ORNANMENTAL | | |
0166 805- 04133 4.000 EACH 1436. 00000 5744. 00| 1321. 00000 5284. 00| 1435. 00000 5740. 00
SI GNAL PEDESTAL, 12 FT. , ORNAMENTAL | | |
0167 805- 04757 1.000 EACH 9000. 00000 9000. 00| 7400. 00000 7400. 00 9000. 00000 9000. 00
SIGNAL POLE, 25 FT. MAST ARM ORNAVENTAL| | |
0168 805- 05673 1.000 EACH  13450. 00000 13450. 00|  10850. 00000 10850. 00|  13450. 00000 13450. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, , 12 FT. LUM NAI RE MAST ARM | |
26 FT. EMH, ORNAMENTAL, 40 FT.SIGNAL | |
MAST ARM | |
0169 805- 05673 1.000 EACH  13050.00000 13050. 00
I
1
|

I
I
I
|
10450. 00000 10450. 00|  13050. 00000 13050. 00
I
I
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 805-05673 2.000 EACH 13200. 00000 26400. 00| 10650. 00000 21300. 00| 13200. 00000 26400. 00

SI GNAL AND LI GHTI NG COVBI NATI ON
STRUCTURE, , 12 FT. LUM NAI RE MAST ARM

I I I
26 FT. EMH , ORNAMENTAL, 35 FT. SIGNAL

I

|

I I

| |
12750. 00000 12750.00/  10200. 00000 10200.

I

LUM NAI RE, UNDERPASS, WALL MOUNTED, | |
H GH PRESSURE SCDI UM W TH VANDAL [ |
SHI ELD, 150 WATT, FURNI SH | |

MAST ARM
0171 805- 05673 1.000 EACH 00]  12750. 00000 12750. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, 12 FT. LUM NAIRE MAST ARM | |
26 FT. EMH, ORNAMENTAL, 25 FT. SIGNAL | | |
MAST ARM | | |
0172 805- 78106 1.000 EACH  12300. 00000 12300. 00|  10000. 00000 10000. 00|  12300. 00000 12300. 00
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ [ |
0173 805- 78109 1.000 EACH 9080. 00000 9080. 00| 7500. 00000 7500. 00| 9080. 00000 9080. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0174 805- 78205 13.000 EACH 750. 00000 9750. 00| 715. 00000 9295. 00| 750. 00000 9750. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |
0175 805- 78230 4.000 EACH 1120. 00000 4480. 00| 1000. 00000 4000. 00| 1120. 00000 4480. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0176 805- 78467 265.000 LFT | 1. 30000 344. 50| 1. 25000 331. 25| 1. 30000 344.50
SI GNAL CABLE, 3C 8GA. | | |
0177 805- 78485 1988.000 LFT | 0. 80000 1590. 40| 0. 75000 1491. 00| 0. 80000 1590. 40
SI GNAL CABLE, 5C 14GA. | |
0178 805- 78490 1219.000 LFT | 0. 90000 1097. 10| 0. 85000 1036. 15| 0. 90000 1097. 10
SI GNAL CABLE, 7C 14GA. | |
0179 805- 78510 1236.000 LFT | 0. 80000 988. 80| 0. 85000 1050. 60| 0. 80000 988. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0180 805- 78785 4.000 EACH 350. 00000 1400. 00| 410. 00000 1640. 00| 350. 00000 1400. 00
SI GNAL DETECTCR HOUSI NG | | |
0181 805- 78795 800. 000 LFT | 7.30000 5840. 00| 8. 45000 6760. 00| 7.30000 5840. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0182 805- 78900 4.000 EACH 300. 00000 1200. 00| 325. 00000 1300. 00| 300. 00000 1200. 00
PEDESTAL FOUNDATI ON, A | | |
0183 805- 78925 2.000 EACH 550. 00000 1100. 00| 525. 00000 1050. 00| 550. 00000 1100. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0184 807- 02106 12.000 EACH 475. 00000 5700. 00| 600. 00000 7200. 00| 475. 00000 5700. 00
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1582109
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0185 807-02191 10. 000 EACH 650. 00000 6500. 00| 500. 00000 5000. 00| 650. 00000 6500. 00
HANDHOLE, LI GHTI NG | | |
0186 807-03898 2700. 000 LFT | 2. 60000 7020. 00| 3. 10000 8370. 00| 2. 60000 7020. 00
WRE, XHHW NO 4 CU, IN CABLE DUCT IN | | [
TRENCH | | |
0187 807-03950 14. 000 EACH 1405. 00000 19670. 00| 1925. 00000 26950. 00| 1405. 00000 19670. 00
LUM NAI RE, ORNANMENTAL | | |
0188 807- 04866 5.000 EACH 1200. 00000 6000. 00| 1175. 00000 5875. 00| 1200. 00000 6000. 00

LUM NAI RE , SI GNAL MAST ARM MOUNTED, | | |
HPS, W TH VANDAL SHI ELD, 250 WATT, | |

PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD ( ONLY) |

I
ORNAVENTAL [ | |
0189 807- 82056 2.000 EACH 1650. 00000 3300. 00| 3100. 00000 6200. 00| 1650. 00000 3300. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 6 | | |
LUM NAI RES | | |
0190 807- 86805 2.000 EACH 2000. 00000 4000. 00| 1925. 00000 3850. 00| 2000. 00000 4000. 00
SERVI CE PO NT, | | | |
0191 808- 06701 250.000 LFT | 0. 50000 125. 00| 0. 50000 125. 00| 0. 50000 125. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0192 808- 06703 1445.000 LFT | 0. 50000 722. 50| 0. 50000 722.50] 0. 50000 722.50
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0193 808- 75245 6203.000 LFT | 0. 50000 3101. 50| 0. 50000 3101. 50] 0. 50000 3101. 50
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN I I I
0194 808- 75272 60.000 LFT | 2.90000 174. 00| 2.90000 174. 00| 2.90000 174. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN | |
0195 808- 75274 245.000 LFT | 1. 00000 245. 00| 1. 00000 245. 00| 1. 00000 245. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | | |
0196 808- 75297 343.000 LFT | 2.90000 994. 70| 2. 90000 994. 70| 2.90000 994. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | |
0197 808- 75300 968.000 LFT | 0. 75000 726. 00| 0. 75000 726. 00| 0. 75000 726. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
0198 808- 75320 9.000 EACH 35. 00000 315. 00| 35. 00000 315. 00| 35. 00000 315. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0199 808- 75325 9.000 EACH 39. 00000 351. 00| 39. 00000 351. 00| 39. 00000 351. 00
I I
I I



ENG NEER S ESTI MATE: $ 12,562, 192. 40

CALL CRDER : 371
LETTI NG DATE : 06/17/03 10: 00 AM

SET- AS| DE :

DI STRI CT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -26739-A
: FT. WAYNE DI STRI CT

RQUTE

DATE : 06/23/03
PAGE : 371 -12

COUNTI ES : ELKHART

| (1) 35-1690004
| NORTHERN | NDI ANA CONSTRUCTI O Rl ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0200 616-02320 55.500 SYS |
GEOTEXTI LES |
0201 616- 06405 42.200 TON |

RI PRAP, REVETMENT

I
0202 210-07808 8048.000 SFT |

BLOCK , CONCRETE MASONRY WALL FACI NG

UNI TS |

SECTI ON TOTALS [

CONTRACT TOTALS |

I
UNIT PR CE AMOUNT|

3. 50000 194. 25|

I

28. 00000 1181. 60|
I

19. 82000 159511. 36

|I
$ 10, 045, 537. 00|

$ 10, 045, 537. 00|

| (2) 35-0918397

I
UNIT PRICE AVDUNT]

6. 92000 384. 06

I

40. 00000 1688. 00|
I

21. 57000 173595. 36|

|
$ 10, 546, 890. 54|

$ 10, 546, 890. 54|

| (3) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON

UNIT PRI CE AMOUNT
178000 98.79
33. 14000 1398.51
21.57000 173595. 36

$ 10, 802, 754. 73

$ 10, 802, 754. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

[
0001 105-06845 LUWP|  200000. 00000 200000. 00|

|

|

CONSTRUCTI ON ENGl NEERI NG | | |
0002 105- 07040 18.000 M | 3000. 00000 54000. 00| |
FI ELD OFFICE, C | [ |
0003 108- 01614 LUMP|  12000. 00000 12000. 00| |
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  450001. 00000 450001. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201- 52370 LUMP|  100000. 00000 100000. 00| |
CLEARI NG RI GHT OF WAY | | |
0006 202- 02240 15604. 000 SYS | 6. 00000 93624. 00| |
PAVEMVENT, REMOVE | | |
0007 202-02278 8564. 000 LFT | 2.00000 17128. 00| |
CURB, CONCRETE, REMOVE | [ |
0008 202-52710 3330.000 SYS | 3. 00000 9990. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 1858. 000 SYS | 3. 00000 5574. 00| |
SURFACE M LLI NG, ASPHALT | | |
0010 202- 74045 30. 000 EACH| 90. 00000 2700. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0011 202- 91385 21.000 EACH 50. 00000 1050. 00| |
I NLET, REMOVE | | |
0012 202- 93047 28.000 EACH 100. 00000 2800. 00| |
MANHOLE, REMOVE | | |
0013 202- 96133 12054.000 LFT | 4. 00000 48216. 00| |
Pl PE, REMOVE | | |
0014 202- 96632 2.000 EACH 1200. 00000 2400. 00| |
TRAFFI C SI GNALS AND EQUI PMENT, REMOVE | | |
0015 203- 02000 49421.000 CYS | 19. 30000 953825. 30| |
EXCAVATI ON, COMMON | | |
0016 205- 06932 216.000 LFT | 8. 00000 1728. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06933 14.000 EACH 55. 00000 770. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06936 13.080 TON | 40. 00000 523. 20| |
TEMPORARY SEDI MENT TRAP | | |
0019 205- 06937 2686.000 LFT | 1. 32000 3545. 52| |
TEMPORARY SI LT FENCE | | |
0020 206- 51220 2418.000 CYS | 14. 97000 36197. 46| |
|

EXCAVATI ON, VAET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 206- 51225 9193.000 CYS | 9. 17000 84299. 81| [
EXCAVATI ON, DRY | | |
0022 207-07498 14958.000 SYS | 0. 50000 7479. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0023 210- 07314 650.000 LFT | 120. 00000 78000. 00| |
FORCE MAI N DUCTI LE IRON, 16 IN [ [ |
0024 210-07314 380.000 LFT | 160. 00000 60800. 00| [
FORCE MAI N DUCTI LE IRON, 24 IN [ [ |
0025 211- 02050 5735.000 CYS | 0. 01000 57. 35| [
B BORROW | | |
0026 211- 06467 1770.000 CYS | 42. 41000 75065. 70| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0027 211-07454 6813.000 CYS | 10. 00000 68130. 00| |
STRUCTURE BACKFI LL | | |
0028 301- 07448 2345.000 TON | 18. 00000 42210. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0029 303- 01180 9852.000 TON | 28. 56000 281373. 12 |
COVPACTED AGGREGATE, NO 53 | | |
0030 303- 92491 6823.000 TON | 40. 08000 273465. 84 |
BALLAST | | |
0031 304- 07489 6.000 TON | 85. 00000 510. 00| |
HVA PATCH NG TYPE A [ | |
0032 401- 07332 575.000 TON | 40. 00000 23000. 00| |
QA-HVA, 1, 76, SURFACE, 9.5 nm | | |
0033 401- 07333 1305.000 TON | 42. 00000 54810. 00| |
QA-HWVA, 2, 76, SURFACE, 9.5 nm | | |
0034 401- 07401 701.000 TON | 34. 00000 23834. 00| |
QU QA-HVA, 1, 76, | NTERMEDI ATE, 19.0 nm | | |
0035 401- 07402 2042.000 TON | 34. 00000 69428. 00| |
QU QA-HVA, 2, 76, | NTERMEDI ATE, 19.0 nmm | | |
0036 401- 07422 1403.000 TON | 36. 00000 50508. 00| |
QA-HVA, 1, 64, BASE, 19.0 nm | | |
0037 401- 07423 5275.000 TON | 30. 00000 158250. 00| |
QA-HVA, 2, 64, BASE, 19.0 nm | | |
0038 401- 07429 1421.000 TON | 37. 00000 52577. 00| |
QA-HVA, 5, 76, |NTERMEDI ATE, C19 nm | [ |
0039 401- 91826 12300. 000 SFT | 1. 96000 24108. 00| |
ASPHALT PLANK | | |
0040 402- 07432 16.000 TON | 90. 00000 1440. 00| |
HVA SURFACE, TYPE A | [ |
0041 406- 05520 16. 000 TON | 150. 00000 2400. 00| |
|

ASPHALT FOR TACK COAT | |



PLANT, BROADLEAF EVERGREEN, SPREADI NG |
SEM SPREADI NG, OVER 24 TO 30 I N |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 371 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0042 603-99319 610. 000 LFT | 20. 00000 12200. 00| |
FENCE, CHAIN LINK, 84 IN. | | [
0044 604- 06069 505. 000 SYS | 39. 00000 19695. 00| |
CURB RAMP, CONCRETE | [ [
0045 604- 44251 14.120 CYS | 550. 00000 7766. 00| |
STEPS, CONCRETE | [ [
0046 604-91531 3494.000 SYS | 29. 75000 103946. 50| |
S| DEWALK, CONCRETE, 4 IN | [ [
0047 605-06140 73.000 LFT | 48. 00000 3504. 00| |
CURB AND GUTTER, CONCRETE TYPE 111 | | |
0048 605- 06150 7224.000 LFT | 11. 50000 83076. 00| |
CURB AND GUTTER, C, CONCRETE | | [
0049 605- 06205 94.000 LFT | 42. 00000 3948. 00| |
CENTER CURB, B, CONCRETE | | |
0050 605-06210 195.000 LFT | 33. 75000 6581. 25| |
CENTER CURB, C, CONCRETE | | [
0051 610-07486 460. 000 TON | 45, 00000 20700. 00| |
HMVA FOR APPROACHES, TYPE A | [ [
0052 611- 05330 1483.000 SYS | 35. 00000 51905. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0053 614-92148 3215.000 LFT | 61. 16000 196629. 40| |
RAI LROAD TRACK | | |
0054 616- 02320 669. 000 SYS | 2. 00000 1338. 00| |
GEOTEXTI LES | | |
0055 616- 06405 9.000 TON | 50. 00000 450. 00| |
Rl PRAP, REVETNMENT | | [
0056 621-02363 16390. 000 SYS | 0. 25000 4097. 50| |
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0057 621- 06560 10000. 000 SYS | 0. 38000 3800. 00| |
MULCHED SEEDI NG, U [ |
0058 621-06570 958.000 CYS | 11. 00000 10538. 00| |
TOP SO L [ [ |
0059 621- 06575 8628. 000 SYS | 2.82000 24330. 96| |
SODDI NG, NURSERY | | |
0060 621-98038 30.000 CYS | 59. 50000 1785. 00| |
MULCH, HARDWOOD SHREDDED BARK | | |
0061 622-04990 330. 000 LFT | 5. 76000 1900. 80| |
LANDSCAPE EDG NG , STEEL | | [
0062 622- 05621 38.000 EACH 152. 00000 5776. 00|
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0063 622- 05627 25.000 EACH 598. 00000 14950. 00|
PLANT, CONI FEROUS EVERGREEN, OONE, | |
BROAD UPRI GHT, OVER 96 IN. | [

0064 622- 05641 55.000 EACH 87. 00000 4785. 00|
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | |
I'N. | |

0065 622- 05647 15.000 EACH| 950. 00000 14250. 00|
PLANT, DECI DUOUS TREE, MULTI-STEM OVER |
120 IN. |

0066 622- 05650 13.000 EACH 300. 00000 3900. 00

PLANT, DECI DUOUS TREE, SINGLE STEM |
OVER 2 TO 2.5 IN [
0067 622-05651 5.000 EACH 696. 00000 3480. 00
PLANT, DECI DUQUS TREE, SINGLE STEM [
OVER 2.5 TO 3.5 IN |
0068 622- 05654 90. 000 EACH 16. 50000 1485. 00

PLANT, PERENNI AL |

0069 701-01739 1.000 EACH 8000. 00000 8000. 00
STATI C PI LE LOAD TEST

0070 701-01849 17622. 000 LFT 39. 79000 701179. 38

I
PI'LE, CONCRETE, STEEL SHELL ENCASED, |
0.312 IN., 14 IN |

0071 701-06011 6. 000 EACH 5000. 00000 30000. 00
DYNAM C PI LE LOAD TEST |
TEST PILE, RESTRI KE |

0073 702-51005 771.900 CYS | 474. 44000 366220. 24
CONCRETE, A, SUBSTRUCTURE [

0074 702-51015 822.300 CYS | 212. 30000 174574. 29
CONCRETE, B, FOOTI NGS |

0075 702-94139 311.500 CYS | 879. 05000 273824. 08
CONCRETE, A, ABOVE FOOTI NGS |

0076 703-01540 66. 000 EACH| 27. 69000 1827. 54
THREADED TI E BAR ASSEMBLY |

0077 703-51030 153498. 000 LBS | 0. 54000 82888. 92
REI NFORCI NG STEEL |

0078 704-03131 197.000 LFT | 34. 18000 6733. 46
DECK DRAI'N, HALF ROUND, 8 I N. |

0079 706-91664 1330. 000 LFT | 20. 00000 26600. 00
PI PE RAI LI NG |

0080 709-07110 25700. 000 SFT | 2.70000 69390. 00

I
|
I
I
I
II
I
I
I
|
I
|
I
|
0072 701-06012 6.000 EACH 403. 10000 2418. 60|
I
I
I
I
I
|
I
I
I
I|
|
I
|
I
|

SEAL COAT, GRAFFITI RESI STANT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0081 709-51821 LUMP| 1500. 00000 1500. 00| |
SURFACE SEAL | | |
0082 711-04121 32.000 EACH 31. 91000 1021. 12| |
ANCHOR BOLT, AB1 | |
0083 711-51038 LUMP| 1500000. 00000  1500000. 00| |
STRUCTURAL STEEL | |
0084 714- 04802 1961.000 SYS | 137. 00000 268657. 00| |
CONCRETE MODULAR BLOCK WALL | | |
0085 714- 05562 1157.000 SFT | 112. 03000 129618. 71 |
RETAI NING WALL , TANGENT AUGER CAST PI LE| | |
0086 714- 96642 LUMP| 1044000. 00000  1044000. 00| |
TEMPORARY RETAI NI NG WALL | | |
0087 715- 05024 602.000 LFT | 60. 00000 36120. 00| |
PI PE, TYPE 2, CIRCULAR 36 IN. | |
0088 715- 05048 3531.000 LFT | 5. 00000 17655. 00| [
PIPE, TYPE 4, CIRCULAR 6 IN | |
0089 715- 05049 17.000 LFT | 20. 00000 340. 00| |
PIPE, TYPE 4, CIRCULAR 8 IN | |
0090 715- 05118 63.000 LFT | 14. 00000 882. 00| |
PIPE, TYPE 1, CIRCULAR 12 IN. | [
0091 715- 05148 46.000 LFT | 15. 00000 690. 00| |
PIPE, TYPE 2, CIRCULAR 10 IN. | [
0092 715- 05149 1957.000 LFT | 18. 00000 35226. 00| |
PIPE, TYPE 2, CIRCULAR 12 IN. | [
0093 715- 05151 499.000 LFT | 18. 00000 8982. 00| |
PI PE, TYPE 2, CIRCULAR 15 IN. [ |
0094 715- 05152 292.000 LFT | 17. 00000 4964. 00| |
PIPE, TYPE 2, CIRCULAR 18 IN. [ [
0095 715- 05154 1055.000 LFT | 25. 00000 26375. 00| |
PI PE, TYPE 2, CIRCULAR 24 IN. | [
0096 715- 05156 173.000 LFT | 38. 00000 6574. 00| |
PI PE, TYPE 2, CIRCULAR 30 IN. [ [
0097 715- 05159 1585.000 LFT | 80. 00000 126800. 00| |
PIPE, TYPE 2, CIRCULAR 42 IN. | [
0098 715- 05168 1699. 000 LFT | 14. 00000 23786. 00| |
PIPE, TYPE 3, CIRCULAR 12 IN. | [
0099 715- 05408 1704.000 LFT | 28. 00000 47712. 00| |
Pl PE, SANI TARY SEVWER, 8 IN. | | |
0100 715- 05411 800.000 LFT | 36. 00000 28800. 00| |
Pl PE, SANI TARY SEWER 12 IN. | | |
0101 715- 05413 765.000 LFT | 58. 00000 44370. 00| |
|

PI PE, SANI TARY SEVER, 18 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0102 715- 05711 2400. 000 LFT | 17. 00000 40800. 00| |
Pl PE, SANITARY SEWER 6 IN. , LATERAL | |
0103 715- 90548 LUWP|  425000. 00000 425000. 00| |
STORWATER LI FT STATI ON | | |
0104 715- 96669 775.000 LFT | 60. 00000 46500. 00| [
WATER MAI N, DUCTILE IRON, 16 IN | [ |
0105 715-97737 LUMP|  10000. 00000 10000. 00| |
SANI TARY SEWER RECONSTRUCTI ON | | |
0106 716- 04832 184.000 LFT | 200. 00000 36800. 00| |
PIPE CASING 22 IN., JACK AND BORE | | |
0107 716- 04832 126.000 LFT | 250. 00000 31500. 00| |
Pl PE CASING 24 IN. JACK AND BORE | | |
0108 716- 04832 150.000 LFT | 300. 00000 45000. 00| |
PI PE CASING, 30 IN., JACK AND BORE | | |
0109 716- 04832 140.000 LFT | 250. 00000 35000. 00| |
PI PE CASING, 42 IN., JACK AND BORE | | |
0110 716- 04832 125.000 LFT | 500. 00000 62500. 00| |
PI PE CASING 54 IN., JACK AND BORE | | |
0111 718-52610 318.200 CYS | 20. 00000 6364. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0112 718-99153 3861.000 SYS | 1. 00000 3861. 00| |
GEOTEXTI LES FOR UNDERDRAI N | |
0113 720- 01894 3.000 EACH 425. 00000 1275. 00| [
CASTING FURNI SH AND ADJUST TO GRADE | | [
0114 720- 03194 16.000 EACH 4600. 00000 73600. 00| |
MANHOLE , SANITARY, 4 FT. DA | | |
0115 720- 03194 1.000 EACH  12800. 00000 12800. 00| [
MANHOLE , SANI TARY, 6 FT. DA | | |
0116 720- 45030 1.000 EACH 2100. 00000 2100. 00| |
I NLET, E7 | | |
0117 720- 45035 3.000 EACH 2200. 00000 6600. 00| |
I NLET, F7 | | |
0118 720- 45040 2.000 EACH 3500. 00000 7000. 00| |
I NLET, G7 | | |
0119 720- 45045 9.000 EACH 2400. 00000 21600. 00| |
I NLET, J10 | | |
0120 720- 45055 4.000 EACH 2425. 00000 9700. 00| |
I NLET, MLO | | |
0121 720- 45155 1.000 EACH 2600. 00000 2600. 00| |
I NLET, MLO, MODI Fl ED | |
0122 720- 45250 23.000 EACH 2700. 00000 62100. 00| |
|

CATCH BASI N, K10 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

VALVE W TH BOX, RESTRAI NED, GATE, | |

DUCTI LE I RON, 8 IN. | |
0138 732- 02533 4.000 EACH| 1500. 00000 6000. 00

VALVE W TH BOX RESTRAI NED, GATE, |

DUCTI LE | RON, 12 IN. | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0123 720- 45275 7.000 EACH 2100. 00000 14700. 00| |
Pl PE CATCH BASIN, 24 IN, | | |
0124 720- 45410 12.000 EACH 2600. 00000 31200. 00| |
MANHOLE, C4 | | |
0125 720- 93501 6.000 EACH  10000. 00000 60000. 00| |
MANHOLE, L4 | | |
0126 720- 94612 11.000 EACH 5900. 00000 64900. 00| |
MANHOLE, K4 | | |
0127 720- 97958 1.000 EACH 5300. 00000 5300. 00| |
MANHOLE, K2 | | |
0128 720- 98174 2.000 EACH 3600. 00000 7200. 00| |
I NLET, B15 | | |
0129 720- 98555 1.000 EACH 3625. 00000 3625. 00| |
I NLET, C15 | | |
0130 720- 99416 2.000 EACH 3800. 00000 7600. 00| |
CATCH BASIN, B15 | [
0131 720- 99417 3.000 EACH 3900. 00000 11700. 00| |
CATCH BASIN, C15 | | |
0133 731- 93946 17652. 000 SFT | 6. 80000 120033. 60| |
VWALL ERECTI ON | [ |
0134 731-93947 2293.000 LFT | 20. 80000 47694. 40| |
LEVELI NG PAD, CONCRETE | [ [
0135 732- 01898 712.000 LFT | 44. 00000 31328. 00| |
WATER MAI N, DUCTILE IRON, 10 IN | [ |
0136 732-01913 22.000 EACH 100. 00000 2200. 00| |
CLEANOUT, PVC, 4 IN | |
0137 732- 02532 10.000 EACH 900. 00000 9000. 00| |
I
I
I
I
0139 732- 04926 2.000 EACH 2400. 00000 4800. 00| [
VALVE W TH BOX, RESTRAI NED, BUTTERFLY, | | |
DUCTI LE | | |
0140 732- 04926 4.000 EACH| 1200. 00000 4800. 00| [
VALVE W TH BOX, RESTRAI NED, GATE, | | |
DUCTI LE | RON | | |
0141 732- 05923 2400.000 LFT | 7. 50000 18000. 00| |
WATER SERVI CE LINE, 1 IN K, COPPER | | [
0142 732-91738 20.000 LFT | 30. 00000 600. 00| [
| | |

WATER MAIN, DUCTILE IRON, 6 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0143 732-91739 2041.000 LFT | 40. 00000 81640. 00|
WATER MAIN, DUCTILE IRON, 8 IN. | |
0144 732- 93357 7.000 EACH 2300. 00000 16100. 00|
FI RE HYDRANT ASSEMBLY, 111 | |
0145 732- 94780 55.000 EACH 330. 00000 18150. 00|
WATER SERVI CE CONNECTI ON | |
0146 732- 96670 968.000 LFT | 52. 00000 50336. 00|
WATER MAI N, DUCTILE IRON, 12 IN | [
0147 732-97009 5.000 EACH 700. 00000 3500. 00|
FI RE HYDRANT ASSEMBLY, REMOVE | |
0148 801- 04308 8.000 EACH 290. 00000 2320. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0149 801- 06625 51.000 EACH 98. 00000 4998. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0150 801- 06640 36.000 EACH| 189. 00000 6804. 00|
CONSTRUCTI ON SIGN, A | |
0151 801- 06775 LUMP| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C |
0152 801-07119 288.000 LFT 28. 00000 8064. 00|
BARRI CADE, 111-B [
SI GN POST, SQUARE, 1, UNREI NFORCED [
ANCHOR BASE |
0154 802- 76025 225.800 SFT 8. 00000 1806. 40|

SI GN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.080 IN. TH CKNESS | |
0155 802- 76035 61.500 SFT | 8. 50000 522. 75|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |

CONDUI T, STEEL, GALVANIZED, 2 IN., |

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I I
I |
0153 802- 05704 537.500 LFT | 9. 00000 4837. 50| |
I I
I I
I I
:
I
I
I
I
I
I
I
I
I
I
|
I
I
UNDERGROUND | |

0156 802- 90627 10.000 EACH| 165. 00000 1650. 00|
M D MAST ARM SI GN MOUNTI NG BRACKET | |
ASSEMBLY | [

0157 805- 01768 1.000 EACH 100. 00000 100. 00|
SI GNAL ASSEMBLY, S| DE MOUNTED | |

0158 805- 01816 8.000 EACH 625. 00000 5000. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| |

X 8FT. | [

0159 805- 01842 16.000 EACH| 500. 00000 8000. 00|
HANDHOLE, S| GNAL | |

0160 805- 01844 2464.000 LFT | 9. 00000 22176. 00|

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0161 805-01879 2.000 EACH 425. 00000 850. 00|

S| GNAL SERVI CE, | NSTALL | |
0162 805- 02152 12. 000 EACH| 425. 00000 5100. 00|

PEDESTRI AN SI GNAL HEAD W TH | |
| NTERNATI ONAL SYMBCLS, 18 I N | |

0163 805- 02373 690. 000 LFT | 3. 00000 2070. 00|
| NTERCONNECT CABLE, FI BER OPTI C | |

0164 805- 02440 2400.000 LFT | 0. 12000 288. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA | |

0165 805- 02640 2.000 EACH 7400. 00000 14800. 00|
SI GNAL POLE, MAST ARM 30 FT. , |
ORNANMENTAL |

0166 805- 04133 4.000 EACH| 1321. 00000 5284. 00
SI GNAL PEDESTAL, 12 FT. , ORNAMENTAL

0167 805- 04757 1.000 EACH 7400. 00000 7400. 00
SIGNAL POLE, 25 FT. MAST ARM ORNAVENTAL|

0168 805- 05673 1.000 EACH  10850. 00000 10850. 00

STRUCTURE, , 12 FT. LUM NAI RE NMAST ARM |
26 FT. EMH, ORNAMENTAL, 40 FT.SIGNAL |
MAST ARM |
0169 805- 05673 1.000 EACH  10450. 00000 10450. 00
SI GNAL AND LI GHTI NG COVBI NATI ON
STRUCTURE, , 12 FT. LUM NAI RE MAST ARM |
26 FT. EMH, ORNAMENTAL, 30 FT. SIGNAL |
MAST ARM |
0170 805- 05673 2.000 EACH  10650. 00000 21300. 00
SI GNAL AND LI GHTI NG COVBI NATI ON |
STRUCTURE, , 12 FT. LUM NAI RE MAST ARM |
26 FT. EMH , ORNAMENTAL, 35 FT. SIGNAL |
I
|

|
I
I
I
I
II
SI GNAL AND LI GHTI NG COVBI NATI ON | |
I
I
|
I
I
I
I

MAST ARM

0171 805- 05673 1.000 EACH  10200.00000 10200. 00
SI GNAL AND LI GHTI NG COVBI NATI ON |
STRUCTURE, 12 FT. LUM NAIRE MAST ARM | |
26 FT. EMH, ORNAMENTAL, 25 FT. SIGNAL |
MAST ARM |

0172 805- 78106 1.000 EACH  10000. 00000 10000. 00

I
|
CONTROLLER AND CABI NET, MASTER MENU | |
DRI VEN, 8 PHASE [ [
0173 805- 78109 1.000 EACH 7500. 00000 7500. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0174 805- 78205 13.000 EACH 715. 00000 9295. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |
0175 805- 78230 4.000 EACH 1000. 00000 4000. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | [
AVBER, GREEN, AMBER ARRON GREEN ARROW |

0176 805- 78467 265.000 LFT | 1. 25000 331. 25|
SI GNAL CABLE, 3C 8GA. | |
0177 805- 78485 1988.000 LFT | 0. 75000 1491. 00|
SI GNAL CABLE, 5C 14GA. | |
0178 805- 78490 1219.000 LFT | 0. 85000 1036. 15|
SI GNAL CABLE, 7C 14GA. | |
0179 805- 78510 1236.000 LFT | 0. 85000 1050. 60|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0180 805- 78785 4.000 EACH 410. 00000 1640. 00|
SI GNAL DETECTOR HOUSI NG | |
0181 805- 78795 800. 000 LFT | 8. 45000 6760. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0182 805- 78900 4.000 EACH 325. 00000 1300. 00|
PEDESTAL FOUNDATI ON, A | [
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0184 807- 02106 12.000 EACH 600. 00000 7200. 00|

LUM NAI RE, UNDERPASS, WALL MOUNTED, [
H GH PRESSURE SCDI UM W TH VANDAL |
SHI ELD, 150 WATT, FURN SH |
0185 807-02191 10. 000 EACH 500. 00000 5000. 00

HANDHCLE, LI GHTI NG |

0186 807-03898 2700.000 LFT | 3. 10000 8370. 00
WRE, XHHW NO 4 CU, IN CABLE DUCT IN |

0187 807-03950 14.000 EACH 1925. 00000 26950. 00
LUM NAI RE, ORNAMENTAL |

0188 807-04866 5.000 EACH 1175. 00000 5875. 00

LUM NAIRE , SIGNAL MAST ARM MOUNTED, [

I
I
I
I
I
|
TRENCH | |
I
I
I
HPS, W TH VANDAL SHI ELD, 250 WATT, | |

I

ORNANMENTAL [

0189 807- 82056 2.000 EACH| 3100. 00000 6200. 00|
UNDERPASS CI RCUI T | NSTALLATION, 6 | |
LUM NAI RES | I

0190 807- 86805 2.000 EACH| 1925. 00000 3850. 00|

|
I
I
I
|
I
|
I
|
I
|
I
|
I
I
I
I
|
0183 805- 78925 2.000 EACH 525. 00000 1050. 00| |
I
I
|
I
I
I
|
I
I
I
I
I
I
|
I
I
I
|

SERVI CE PO NT, | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 371 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,562, 192. 40 ROUTE :
CALL ORDER . 371 CONTRACT ID : B -26739-A COUNTI ES : ELKHART
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1489621 | |
| HRP CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0191 808- 06701 250.000 LFT | 0. 50000 125. 00|
LINE, THERMOPLASTIC, BROKEN, WA TE, 4 | |
IN | |
0192 808- 06703 1445.000 LFT | 0. 50000 722. 50|
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| |
0193 808- 75245 6203. 000 LFT | 0. 50000 3101. 50
LINE, THERVMOPLASTIC, SOLID, YELLOW 4 | |
I'N. | |
0194 808- 75272 60. 000 LFT | 2..90000 174. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
SOLI D, WH TE, CROSSHATCH LINE, 24 IN. | |

0195 808- 75274 245.000 LFT | 1. 00000 245. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 8 IN

TRANSVERSE MARKI NGS, THERMOPLASTI C,

0196 808- 75297 343.000 LFT | 2.90000 994. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STCP LINE, 24 IN. |

0197 808- 75300 968. 000 LFT | 0. 75000 726.00
I

I
II
I
|
CROSSWALK LINE, 6 IN. | |
0198 808- 75320 9.000 EACH 35. 00000 315. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0199 808- 75325 9.000 EACH 39. 00000 351. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0200 616- 02320 55.500 SYS | 5. 00000 277. 50|
I

I

[

I

I

I

I

GEOTEXTI LES |
0201 616- 06405 42.200 TON | 50. 00000 2110. 00
Rl PRAP, REVETMENT |
0202 210- 07808 8048.000 SFT | 25. 10000 202004. 80
BLOCK , CONCRETE MASONRY WALL FACI NG |
UNI TS |
SECTI ON TOTALS | $ 11, 175, 388. 70
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 11,175, 388. 70| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 391 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 000. 00 RQUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9955010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  716,974.43 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  718,633.48 100. 2313%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL BI D $  800,845.78 111. 6979%
4 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES $ 809, 652.50 112. 9262%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  895,237.11 124. 8631%
6 35-1801998 QLR INC. $ 1,119,497.87 156. 1419%
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1128289
| M LESTONE CONTRACTCRS, L.P. | SCHUTT- LOCKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 7800. 00000 7800. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1400. 00000 8400. 00| 2000. 00000 12000. 00| 2300. 00000 13800. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00|  35900. 00000 35900.00|  40050. 00000 40050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-90788 LUMP| 3000. 00000 3000. 00| 5500. 00000 5500.00]  12500. 00000 12500. 00
DEBRI S, REMOVE | | |
0005 202- 02241 297.000 LFT | 2.00000 594. 00| 2. 30000 683. 10| 3. 60000 1069. 20
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  200000. 00000 200000. 00|  165393. 00000 165393. 00| 162987. 00000 162987. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 489.000 SYS | 7.00000 3423. 00| 6. 91000 3378. 99| 8. 75000 4278.75
SURFACE M LLING ASPHALT | | |
0008 203- 02000 81.000 CYS | 15. 00000 1215. 00| 30. 00000 2430. 00| 45. 00000 3645. 00
EXCAVATI ON,  COMMON | | |
0009 203- 02070 137.000 CYS | 15. 00000 2055. 00| 20. 00000 2740. 00| 25. 00000 3425. 00
BORROW | |
0010 206- 51230 52.000 CYS | 35. 00000 1820. 00| 30. 00000 1560. 00| 30. 00000 1560. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0011 211- 06467 34.000 CYS | 50. 00000 1700. 00| 40. 00000 1360. 00| 60. 00000 2040. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-01180 45.200 TON | 25. 00000 1130. 00| 40. 00000 1808. 00| 38. 00000 1717. 60
COVPACTED AGGREGATE, NO 53 | | |
0013 402- 07450 30.250 TON | 200. 00000 6050. 00| 207. 00000 6261. 75| 190. 00000 5747. 50

HVA, TYPE A, WEDGE AND LEVEL | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 391 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 000. 00 RQUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 406- 05521 489.000 SYS | 0. 05000 24. 45| 1. 15000 562. 35| 1. 10000 537.90
ASPHALT FOR TACK COAT | | |
0015 601-01700 1.000 EACH| 1500. 00000 1500. 00| 1719. 00000 1719. 00| 1515. 00000 1515. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0016 601-06374 4.000 EACH 425. 00000 1700. 00| 460. 00000 1840. 00| 530. 00000 2120. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0017 601-94689 3.000 EACH 1750. 00000 5250. 00| 1950. 00000 5850. 00| 1715. 00000 5145. 00
GUARDRAI L END TREATMENT, OS | | |
0018 601-99105 643. 750 LFT | 10. 00000 6437. 50| 11. 04000 7107. 00| 8. 50000 5471. 88
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 610- 06259 141. 600 SYS | 55. 00000 7788. 00| 70. 00000 9912. 00| 65. 00000 9204. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN I I |
0020 615-04494 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 1600. 00000 1600. 00
PLAQUE, CAST | RON | | |
0021 616- 02320 372.000 SYS | 1. 50000 558. 00| 1. 90000 706. 80| 2. 50000 930. 00
GEOTEXTI LES | | [
0022 616- 05688 309.000 TON | 35. 00000 10815. 00| 36. 00000 11124. 00| 70. 00000 21630. 00
R PRAP, CLASS 1 | | [
0023 702-51005 39.900 CYS | 1000. 00000 39900. 00| 984. 00000 39261. 60| 850. 00000 33915. 00
CONCRETE, A, SUBSTRUCTURE | | [
0024 702-51863 62. 000 EACH 7. 00000 434, 00| 8. 00000 496. 00| 10. 00000 620. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51030 3596. 000 LBS | 0. 55000 1977. 80| 0. 50000 1798. 00| 0. 55000 1977. 80
REI NFORCI NG STEEL | | [
0026 703-51032 125753. 000 LBS | 0. 60000 75451. 80| 0. 57000 71679. 21| 0. 65000 81739. 45
REI NFORCI NG STEEL, EPOXY CQATED | | |
0027 704-51002 519.400 CYS | 390. 00000 202566. 00| 422. 67000 219534. 80| 500. 00000 259700. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 06344 1250. 000 LFT | 25. 00000 31250. 00| 27.31000 34137. 50| 32. 15000 40187. 50
RAILING TS 1 | | |
0029 708-51813 50. 000 SFT | 125. 00000 6250. 00| 138. 00000 6900. 00| 125. 00000 6250. 00
PNEUMATI CALLY PLACED MORTAR | | |
0030 709-51821 LUWP| 7000. 00000 7000. 00| 7886. 00000 7886. 00| 7000. 00000 7000. 00
SURFACE SEAL | | |
0031 711-51877 LUWP| 29100. 00000 29100. 00| 34937. 00000 34937. 00| 40000. 00000 40000. 00
JACKI NG AND SUPPCRTI NG BEAVS | | |
0032 715- 05407 84.000 LFT | 8. 00000 672. 00| 6. 00000 504. 00| 9. 00000 756. 00
PI PE, END BENT DRAIN, 6 IN. | | |
0033 724-51925 82.300 LFT | 100. 00000 8230. 00| 105. 00000 8641. 50| 130. 00000 10699. 00

STRUCTURAL EXPANSI ON JO NT, SS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 391 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 734, 000. 00 RQUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 726-92406 4.000 EACH 500. 00000 2000. 00| 315. 00000 1260. 00| 350. 00000 1400. 00
BEARI NG ASSEMBLY, ELASTOVERI C , PLAIN, | | |
2'-0 X 9" X 3/4" | | |
0035 726- 92406 4.000 EACH 675. 00000 2700. 00| 167. 00000 668. 00| 190. 00000 760. 00
BEARI NG ASSEMBLY, ELASTOMERIC 1'-9 x 9" | | |
X 2 7/8" | | |
0036 801-04308 4.000 EACH 130. 00000 520. 00| 144. 00000 576. 00| 150. 00000 600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0037 801- 06625 17.000 EACH 90. 00000 1530. 00| 101. 00000 1717. 00| 105. 00000 1785. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0038 801- 06640 1.000 EACH 90. 00000 90. 00| 98. 00000 98. 00| 125. 00000 125. 00
CONSTRUCTI ON SI GN, A | | [
0039 801-06775 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 48.000 LFT | 6. 00000 288. 00| 6. 50000 312. 00| 6. 50000 312.00
BARRI CADE, I11-A | [
0041 801-07119 48.000 LFT | 6. 75000 324. 00| 7. 50000 360. 00| 7.50000 360. 00
BARRI CADE, I11-B | [
0042 808-06713 1768.000 LFT | 0. 16000 282. 88| 0. 16000 282. 88| 0. 15000 265. 20
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0043 808-06714 2800. 000 LFT | 0. 16000 448. 00| 0. 16000 448. 00| 0. 15000 420. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 716, 974. 43| $ 718, 633. 48| $ 800, 845. 78
CONTRACT TOTALS | $ 716, 974. 43| $ 718, 633. 48| $ 800, 845. 78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 391 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 000. 00 ROUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1801998

| AVER CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR, || CLR | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105-06845 LUWP| 10000. 00000 10000. 00| 7000. 00000 7000. 00| 10000. 00000 10000. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07039 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 2300. 00000 13800. 00
FIELD CFFI CE, B | |

0003 110- 01001 LUMP|  40000. 00000 40000.00]  42000. 00000 42000.00|  56300. 00000 56300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201-90788 LUMP| 1000. 00000 1000. 00| 4000. 00000 4000. 00| 8000. 00000 8000. 00
DEBRI S, REMOVE | | |

0005 202- 02241 297.000 LFT | 2. 25000 668. 25| 2. 23000 662. 31| 5. 00000 1485. 00
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  225000. 00000 225000. 00|  337000. 00000 337000. 00|  220400. 00000 220400. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 60820 489.000 SYS | 6. 00000 2934. 00| 9. 00000 4401. 00| 4. 25000 2078. 25
SURFACE M LLING ASPHALT | | |

0008 203- 02000 81.000 CYS | 20. 00000 1620. 00| 35. 00000 2835. 00| 75. 00000 6075. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02070 137.000 CYS | 10. 00000 1370. 00| 50. 00000 6850. 00| 24. 00000 3288. 00
BORROW | | |

0010 206-51230 52.000 CYS | 20. 00000 1040. 00| 60. 00000 3120. 00| 24. 00000 1248. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0011 211- 06467 34.000 CYS | 80. 00000 2720. 00| 55. 00000 1870. 00| 55. 00000 1870. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0012 303- 01180 45.200 TON | 35. 00000 1582. 00| 28. 00000 1265. 60| 69. 00000 3118. 80
COVPACTED AGGREGATE, NO 53 | | |

0013 402- 07450 30.250 TON | 225. 00000 6806. 25| 150. 00000 4537. 50 300. 00000 9075. 00
HVA, TYPE A, WEDGE AND LEVEL | | |

0014 406- 05521 489.000 SYS | 1. 05000 513. 45 0. 05000 24. 45| 1. 15000 562. 35
ASPHALT FOR TACK COAT | |

0015 601- 01700 1.000 EACH 1550. 00000 1550. 00| 1550. 00000 1550. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | [ |

0016 601- 06374 4.000 EACH 425. 00000 1700. 00| 430. 00000 1720. 00| 450. 00000 1800. 00
GUARDRAI L TRANSI TI ON, TGS- 1 | | |

0017 601- 94689 3.000 EACH 1750. 00000 5250. 00| 1750. 00000 5250. 00| 1900. 00000 5700. 00
GUARDRAI L END TREATMENT, CS | | |

0018 601- 99105 643.750 LFT | 10. 00000 6437. 50| 10. 00000 6437. 50 11. 00000 7081. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0019 610- 06259 141.600 SYS | 65. 00000 9204. 00| 70. 00000 9912. 00| 99. 00000 14018. 40

REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 391 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 734, 000. 00 RQUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1801998
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR, || CLR, I NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
__________________________________________ o
0020 615- 04494 1.000 EACH 1500. 00000 1500. 00| 1100. 00000 1100. 00| 1250. 00000 1250. 00
PLAQUE, CAST | RON | | |
0021 616- 02320 372.000 SYS | 4. 00000 1488. 00| 3. 00000 1116. 00| 3. 00000 1116. 00
GEOTEXTI LES | | [
0022 616- 05688 309.000 TON | 40. 00000 12360. 00| 27. 00000 8343. 00| 39. 00000 12051. 00
R PRAP, CLASS 1 | [
0023 702-51005 39.900 CYS | 850. 00000 33915. 00| 725. 00000 28927. 50| 1000. 00000 39900. 00
CONCRETE, A, SUBSTRUCTURE | | [
0024 702-51863 62. 000 EACH 14. 00000 868. 00| 12. 00000 744. 00| 10. 00000 620. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51030 3596. 000 LBS | 0. 65000 2337. 40| 0. 60000 2157. 60| 0. 77000 2768. 92
REI NFORCI NG STEEL | [
0026 703-51032 125753. 000 LBS | 0. 65000 81739. 45| 0. 65000 81739. 45| 0. 82000 103117. 46
REI NFORCI NG STEEL, EPOXY CQATED | | |
0027 704-51002 519.400 CYS | 450. 00000 233730. 00| 475. 00000 246715. 00| 735. 00000 381759. 00
CONCRETE, C, SUPERSTRUCTURE | |
0028 706- 06344 1250. 000 LFT | 30. 00000 37500. 00| 26. 00000 32500. 00| 26. 00000 32500. 00
RAILING TS 1 | | [
0029 708-51813 50. 000 SFT | 125. 00000 6250. 00| 125. 00000 6250. 00| 200. 00000 10000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0030 709-51821 LUVP| 7000. 00000 7000. 00| 9000. 00000 9000. 00| 7600. 00000 7600. 00
SURFACE SEAL | | |
0031 711-51877 LUVP| 40000. 00000 40000. 00| 10000. 00000 10000. 00| 108000. 00000 108000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0032 715- 05407 84.000 LFT | 20. 00000 1680. 00| 10. 00000 840. 00| 35. 00000 2940. 00
PI PE, END BENT DRAIN, 6 IN | | |
0033 724-51925 82.300 LFT | 120. 00000 9876. 00| 100. 00000 8230. 00| 147. 20000 12114. 56
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0034 726- 92406 4.000 EACH 500. 00000 2000. 00| 200. 00000 800. 00| 1000. 00000 4000. 00
BEARI NG ASSEMBLY, ELASTOVERI C , PLAIN, | | |
2'-0 X 9" X 3/4" | [ |
0035 726-92406 4,000 EACH 700. 00000 2800. 00| 200. 00000 800. 00| 1300. 00000 5200. 00
BEARI NG ASSEMBLY, ELASTOVERIC 1'-9 x 9" | | |
X 2 7/8" | | |
0036 801-04308 4.000 EACH 145. 00000 580. 00| 130. 00000 520. 00| 140. 00000 560. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0037 801- 06625 17.000 EACH 100. 00000 1700. 00| 95. 00000 1615. 00| 100. 00000 1700. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0038 801- 06640 1.000 EACH 100. 00000 100. 00| 95. 00000 95. 00| 250. 00000 250. 00
CONSTRUCTI ON SIGN, A | | |
0039 801-06775 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 23000. 00000 23000. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 391 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 000. 00 ROUTE : CR 390E
CALL ORDER . 391 CONTRACT ID : B -26893-A COUNTI ES : MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1801998

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || CLR, I NC
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0040 801-07118 48.000 LFT | 6. 00000 288. 00| 6. 00000 288. 00| 7.00000 336. 00
BARRI CADE, 111-A | |

0041 801-07119 48.000 LFT | 7.50000 360. 00| 7.00000 336. 00| 8. 00000 384. 00
BARRI CADE, 111-B | |

0042 808- 06713 1768.000 LFT | 0. 15000 265. 20| 0. 15000 265. 20| 0. 16000 282. 88
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0043 808- 06714 2800.000 LFT | 0. 15000 420. 00| 0. 15000 420. 00| 0. 16000 448.00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

SECTI ON TOTALS | $ 809, 652. 50| $ 895,237 11| $ 1,119,497.87
------------------------------------------ o m m o m e m e e o e et e e e e o e e e e e e e et e e e e e e e e e e memeeoaooooo-

CONTRACT TOTALS | $ 809, 652. 50 $ 895,237 11 $ 1,119, 497.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 261, 178. 98 ROUTE : 70

CALL CRDER : 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS

LETTI NG DATE : 06/17/03 10: 00 AM DISTRICT  : GREENFIELD Di STRI CT

CONTRACT TIME : 09/01/04 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : | N23003
0703230
0703230
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 05-0558668 VEDDLE BROTHERS H GHVAY GROUP LLC $ 8,649, 235.51 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 8,750, 384. 20 101. 1694%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 9,662, 956.55 111. 7203%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 9, 886,483.39 114. 3047%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 10, 251, 651. 55 118. 5266%
| (1) 05-0558668 | (2) 35-1128289 | (3) 35-1917625
| WEDDLE BROTHERS H GHWAY GROU| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  NEW BRI DGE
[ I I
0001 105- 06845 LUWP|  89792. 88000 89792.88|  85000. 00000 85000. 00|  73325. 00000 73325. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07570 20.000 MS | 722. 16000 14443. 20| 935. 00000 18700. 00| 1200. 00000 24000. 00
FI ELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY I I I
0003 110- 01001 LUMP|  437441. 29000 437441.29| 426826. 00000 426826. 00 485000. 00000 485000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 02286 1.000 EACH  149309. 00000 149309. 00| 135000. 00000 135000. 00|  200000. 00000 200000. 00
PRESENT STRUCTURE, REMOVE , STR NO 6A | | |
0005 203- 02000 3777.000 CYS | 16. 36000 61791. 72| 6. 50000 24550. 50| 5. 00000 18885. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02070 12247.000 CYS | 9. 60000 117571. 20| 9. 00000 110223. 00| 5. 00000 61235. 00
BORROW | |
0007 206- 51230 1263.200 CYS | 19. 09000 24114. 49| 16. 00000 20211. 20| 14. 00000 17684. 80
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0008 211- 02050 36421.100 CYS | 9. 75000 355105. 73| 10. 00000 364211. 00| 13. 00000 473474. 30
B BORROW | |
0009 211- 06467 1192. 600 CYS | 35. 99000 42921. 67| 32. 00000 38163. 20| 45, 00000 53667. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0010 211- 07454 25985.300 CYS | 12. 41000 322477. 57| 13. 00000 337808. 90| 14. 00000 363794. 20
STRUCTURE BACKFI LL | |
0011 302- 06464 670.100 CYS | 31. 02000 20786. 50| 42. 00000 28144. 20| 25. 00000 16752. 50

SUBBASE FOR PCCP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 23/
401 -2

03

ENG NEER S ESTI MATE: $ 11, 261,178.9 ROQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 05-0558668 | (2) 35-1128289 | (3) 35-1917625
| WEDDLE BROTHERS H GHWAY GROU| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0012 503- 05310 1186.100 LFT | 61. 05000 72411. 41| 70. 00000 83027. 00| 85. 00000 100818. 50
TERM NAL JOI NT | | |
0013 601- 06246 2.000 EACH 36674. 45000 73348. 90| 26800. 00000 53600. 00| 36000. 00000 72000. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0014 601- 06454 2.000 EACH 15794. 89000 31589. 78| 15800. 00000 31600. 00| 15400. 00000 30800. 00
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 | | |
0015 601-99105 50.000 LFT | 12. 98000 649. 00| 13. 00000 650. 00| 12. 30000 615. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0016 602- 06639 400. 000 LFT | 12. 20000 4880. 00| 23. 00000 9200. 00| 0. 01000 4. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602- 06646 1000. 000 LFT | 8. 98000 8980. 00| 21. 00000 21000. 00| 0. 01000 10. 00
TEMPORARY CONCRETE BARRI ER | | |
0018 602- 06729 72.000 EACH 8. 65000 622. 80| 9. 00000 648. 00| 10. 00000 720. 00
BARRI ER DELI NEATOR | | |
0019 610- 06263 3995. 800 SYS | 44. 82000 179091. 76| 52. 00000 207781. 60| 70. 00000 279706. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 15 | | [
IN I I |
0020 616- 02320 2823.000 SYS | 1. 65000 4657. 95| 2. 00000 5646. 00| 3. 00000 8469. 00
GEOTEXTI LES | | [
0021 616- 06405 1386. 000 TON | 16. 07000 22273. 02| 21. 00000 29106. 00| 20. 00000 27720. 00
R PRAP, REVETMENT | | [
0022 701-02936 1145.200 LFT | 24. 86000 28469. 67| 30. 00000 34356. 00| 32. 00000 36646. 40
PILE, STEEL H, HP 14 X 89 | | [
0023 701- 04732 14182.000 LFT | 31. 94000 452973. 08| 34. 00000 482188. 00| 37. 25000 528279. 50
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
0.5 IN, 14 IN | [ [
0024 701-04732 4019. 800 LFT | 31. 10000 125015. 78| 36. 50000 146722. 70| 40. 00000 160792. 00
PI LE , REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 0.5 IN., 14 IN | [ [
0025 701-04732 2688. 600 LFT | 8. 41000 22611. 13| 12. 00000 32263. 20| 10. 00000 26886. 00
PI LE SLEEVES | | |
0026 701-06011 7.000 EACH 5942. 93000 41600. 51| 3000. 00000 21000. 00| 2200. 00000 15400. 00
DYNAM C PI LE LOAD TEST | | |
0027 701-06012 7.000 EACH 3565. 76000 24960. 32| 750. 00000 5250. 00| 1300. 00000 9100. 00
TEST PILE, RESTRI KE | | [
0028 701- 06027 7.000 EACH 1744. 11000 12208. 77| 3000. 00000 21000. 00| 1800. 00000 12600. 00
TEST PILE | |
0029 701-51160 1229. 600 LFT | 41. 77000 51360. 39| 31. 00000 38117. 60| 35. 00000 43036. 00
PILE, STEEL SHELL, 14 IN. ,0.312 IN | | |
0030 701-51195 688. 700 LFT | 33. 85000 23312. 50| 21. 50000 14807. 05| 24. 00000 16528. 80
| |

PILE, STEEL H HP 12 X 53



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 05-0558668 | (2) 35-1128289 | (3) 35-1917625
| WEDDLE BROTHERS H GHWAY GROU| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 701-91792 46. 000 EACH 97. 37000 4479. 02| 100. 00000 4600. 00| 95. 00000 4370. 00
PILE TIP, STEEL H | | |
0032 701-99086 414.000 EACH 138. 48000 57330. 72| 135. 00000 55890. 00| 130. 00000 53820. 00
PILE TIP, STEEL SHELL | | [
0035 702-51005 116.600 CYS | 283. 29000 33031. 61| 350. 00000 40810. 00| 500. 00000 58300. 00
CONCRETE, A, SUBSTRUCTURE | | [
0036 702-51015 379.500 CYS | 480. 47000 182338. 37| 355. 00000 134722. 50| 500. 00000 189750. 00
CONCRETE, B, FOOTI NGS | | [
0037 702-94139 1607. 600 CYS | 315. 73000 507567. 55| 365. 00000 586774. 00| 500. 00000 803800. 00
CONCRETE, A, ABOVE FOOTI NGS | | [
0038 703-51030 388391. 000 LBS | 0. 48000 186427. 68| 0. 50000 194195. 50| 0. 50000 194195. 50
REI NFORCI NG STEEL | | [
0039 703-51032 1146732. 000 LBS | 0. 56000 642169. 92| 0. 59000 676571. 88| 0. 54000 619235. 28
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 704- 05892 3615.500 CYS | 281. 46000 1017618. 63| 285. 00000 1030417. 50| 300. 00000 1084650. 00
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | [
0041 704-51002 1302.300 CYS | 380. 70000 495785. 61| 360. 00000 468828. 00| 500. 00000 651150. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0042 706-05732 14. 000 EACH| 1298. 21000 18174. 94| 1800. 00000 25200. 00| 1225. 00000 17150. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0043 706- 05734 1.000 EACH| 2596. 42000 2596. 42| 1800. 00000 1800. 00| 2450. 00000 2450. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0044 706-51020 227.100 CYS | 421. 92000 95818. 03] 525. 00000 119227. 50| 400. 00000 90840. 00
CONCRETE, C, RAILING | | [
0045 707- 05983 749.500 LFT | 90. 30000 67679. 85| 85. 00000 63707. 50| 70. 00000 52465. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
36 IN. X 12 IN. [ [ |

0046 707- 05985 863.500 LFT | 142. 93000 123420. 06| 105. 00000 90667. 50| 90. 00000 77715. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
54 IN. X 20 IN. [ [ |

0048 707- 06404 2031.000 LFT | 145. 43000 295368. 33| 140. 00000 284340. 00 140. 00000 284340. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 84 IN. X 60 IN. | | |

0049 707- 07605 9566.800 LFT | 117.22000  1121420. 30| 108.00000  1033214. 40| 107. 00000 1023647. 60
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 54 IN. X 48 IN | [ |

0050 709-51821 LUMP| 6791. 43000 6791. 43| 6600. 00000 6600. 00| 7000. 00000 7000. 00

SURFACE SEAL , STR NO 1 | | |

0051 709- 51821 LUWP) 9941. 61000 9941. 61 8640. 00000 8640. 00| 9500. 00000 9500. 00
SURFACE SEAL , STR NO 2 | | |

0052 709- 51821 LUMP|  30807. 99000 30807.99|  28390. 00000 28390.00]  29500. 00000 29500. 00

SURFACE SEAL , STR NO. 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 05-0558668 | (2) 35-1128289 | (3) 35-1917625
| WEDDLE BROTHERS H GHWAY GROU| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 709-51821 LUWP| 7948. 44000 7948. 44| 9150. 00000 9150. 00| 8000. 00000 8000. 00
SURFACE SEAL , STR NO. 4 | | |
0054 709-51821 LUWP| 8173. 10000 8173. 10| 6600. 00000 6600. 00| 8000. 00000 8000. 00
SURFACE SEAL , STR NO. 5 | | |
0055 709-51821 LUWP| 2908. 90000 2908. 90| 3300. 00000 3300. 00| 3000. 00000 3000. 00
SURFACE SEAL , STR NO. 6 | | |
0056 711-51070 28.000 EACH 48. 02000 1344. 56| 85. 00000 2380. 00| 40. 00000 1120. 00
ANCHOR PLATE, AP 1 MODI FI ED | | [
0058 715- 05407 1541. 000 LFT | 4. 47000 6888. 27| 3. 30000 5085. 30| 7. 00000 10787. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0059 724-51925 441.600 LFT | 85. 74000 37862. 78| 95. 00000 41952. 00| 100. 00000 44160. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [
0060 728-98377 LUVP| 3052. 02000 3052. 02| 1950. 00000 1950. 00| 3000. 00000 3000. 00
MASONRY COATING , STR NO. 1 | | |
0061 728-98377 LUWP| 3053. 67000 3053. 67| 2250. 00000 2250. 00| 3000. 00000 3000. 00
MASONRY COATING , STR NO. 2 | | [
0062 728-98377 LUVP| 32024. 69000 32024. 69| 25500. 00000 25500. 00| 30000. 00000 30000. 00
MASONRY COATING , STR NO. 3 | | [
0063 731-93945 37813. 100 SFT | 11. 75000 444303. 93| 9. 00000 340317. 90| 9. 00000 340317. 90
FACE PANELS, CONCRETE | | [
0064 731- 93946 37813.100 SFT | 4. 44000 167890. 16| 5. 00000 189065. 50| 14. 85000 561524. 54
WALL ERECTI ON | | [
0065 731-93947 1621.300 LFT | 9. 91000 16067. 08| 100. 00000 162130. 00| 18. 00000 29183. 40
LEVELI NG PAD, CONCRETE [ [ [
0066 801-04165 52.000 EACH 75. 73000 3937. 96| 65. 00000 3380. 00| 80. 00000 4160. 00
CONSTRUCTI ON DRUM LEAVE | N PLACE | | |
0067 801-06203 4344.000 LFT | 0. 16000 695. 04| 0. 15000 651. 60| 0. 17000 738. 48
TEMPORARY PAVEMENT MARKING 4 IN | | |
0068 801- 06586 330.000 LFT | 0. 32000 105. 60| 0. 30000 99. 00| 0. 33000 108. 90
TEMPORARY PAVEMENT MARKING 8 IN | | |
0069 801- 06639 40.000 LFT | 12. 20000 488. 00| 23. 00000 920. 00| 0. 01000 0.40
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0070 801-06639 900. 000 LFT | 22. 93000 20637. 00| 22. 00000 19800. 00| 50. 00000 45000. 00

TEMPORARY CONCRETE BARRI ER ANCHORED | | |
LEAVE | N PLACE | [

0071 801- 06640 15. 000 EACH| 151. 46000 2271. 90| 150. 00000 2250. 00| 150. 54000 2258. 10
CONSTRUCTI ON SIGN, A | | |

0072 801- 06710 30.000 DAY | 13. 52000 405. 60| 15. 00000 450. 00| 13. 45000 403. 50
FLASH NG ARROW S| GN | |

0073 801-06775 LUMP|  59879. 03000 59879.03| 129113. 00000 129113.00]  30000. 00000 30000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 05-0558668 | (2) 35-1128289 | (3) 35-1917625
| WEDDLE BROTHERS H GHWAY GROU| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 802-03821 4.000 EACH 353. 25000 1413. 00| 148. 00000 592. 00| 351. 10000 1404. 40
SI GN, SHEET W TH LEGEND | | |
0075 805-01842 6.000 EACH 608. 17000 3649. 02| 600. 00000 3600. 00| 605. 00000 3630. 00
HANDHOLE, SI GNAL | | [
0076 805- 06592 7407.000 LFT | 7.13000 52811. 91| 7. 00000 51849. 00| 7. 30000 54071. 10
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0077 805- 78746 205.000 LFT | 16. 54000 3390. 70| 15. 50000 3177. 50| 16. 93000 3470. 65
PREFORMED LOOP DETECTORS | | [
0078 805- 86900 10. 000 EACH| 269. 95000 2699. 50| 270. 00000 2700. 00| 276. 00000 2760. 00
JUNCTI ON BOX LIGHTING 12 IN X 12 IN X | | |
6 IN | | |
0079 805- 86900 5.000 EACH 608. 17000 3040. 85| 600. 00000 3000. 00| 622. 00000 3110. 00
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, FULL | | |
0080 805- 86900 2.000 EACH 608. 17000 1216. 34| 600. 00000 1200. 00| 622. 00000 1244. 00
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, [ | |
PARTI AL | | |
0081 807- 78590 2.000 EACH 608. 17000 1216. 34| 600. 00000 1200. 00| 622. 00000 1244. 00
HANDHOLE | | [
0082 808-06716 6422.000 LFT | 0. 38000 2440. 36| 0. 40000 2568. 80| 0. 40000 2568. 80
LI NE, REMOVE | | [
0083 808- 75996 53. 000 EACH| 14. 45000 765. 85| 11. 00000 583. 00| 8. 50000 450. 50
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0084 108-01614 LUMP| 10818. 42000 10818. 42| 9600. 00000 9600. 00| 9500. 00000 9500. 00
PARTNERI NG OVERHEAD | | |
0085 702-51100 6176.500 LBS | 1. 72000 10623. 58| 3. 60000 22235. 40| 3. 00000 18529. 50
DRAI N PI PE, CAST IRON, 6 IN. | | [
0086 702-51110 3864.500 LBS | 1. 56000 6028. 62| 1. 71000 6608. 30| 3. 00000 11593. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0087 202-02241 8527.000 LFT | 1. 60000 13643. 20| 1. 61000 13728. 47| 1. 50000 12790. 50
GUARDRAI L, REMOVE | | [
SECTI ON TOTALS | $ 8,649, 235.51| $ 8,750, 384. 20| $ 9,662, 956.55
------------------------------------------ Ty

CONTRACT TOTALS | $ 8,649, 235.51| $ 8,750, 384. 20| $ 9,662,956.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 [
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  NEW BRI DGE
[ I |
0001 105-06845 LUWP|  100000. 00000 100000. 00| 45000. 00000 45000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07570 20.000 MOS | 900. 00000 18000. 00| 800. 00000 16000. 00|
FI ELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY | | |
0003 110-01001 LUMP|  490000. 00000 490000. 00| 475000. 00000 475000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02286 1.000 EACH 94000. 00000 94000. 00] 148000. 00000 148000. 00|
PRESENT STRUCTURE, REMOVE , STR NQO 6A | | |
0005 203- 02000 3777.000 CYS | 7. 25000 27383. 25| 12. 00000 45324. 00|
EXCAVATI QN, COWWON | | |
0006 203-02070 12247.000 CYS | 5. 00000 61235. 00| 12. 00000 146964. 00|
BORROW | | |
0007 206-51230 1263. 200 CYS | 12. 00000 15158. 40| 35. 00000 44212. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | [
0008 211- 02050 36421. 100 CYS | 17. 00000 619158. 70| 16. 00000 582737. 60|
B BORROW | | |
0009 211-06467 1192. 600 CYS | 40. 00000 47704. 00| 45. 00000 53667. 00|
AGGREGATE FOR END BENT BACKFI LL | | [
0010 211-07454 25985. 300 CYS | 17. 00000 441750. 10| 17. 00000 441750. 10|
STRUCTURE BACKFI LL | | |
0011 302- 06464 670.100 CYS | 45. 00000 30154. 50| 45. 00000 30154. 50|
SUBBASE FOR PCCP | | |
0012 503-05310 1186.100 LFT | 100. 00000 118610. 00| 100. 00000 118610. 00|
TERM NAL JO NT | | |
0013 601- 06246 2.000 EACH 34500. 00000 69000. 00| 34000. 00000 68000. 00|
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0014 601-06454 2.000 EACH 15000. 00000 30000. 00| 15000. 00000 30000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 [ | |
0015 601-99105 50. 000 LFT | 12. 50000 625. 00| 14. 00000 700. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0016 602- 06639 400. 000 LFT | 13. 00000 5200. 00| 31. 00000 12400. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602- 06646 1000. 000 LFT | 13. 00000 13000. 00| 30. 00000 30000. 00|
TEMPORARY CONCRETE BARRI ER | | |
0018 602- 06729 72.000 EACH 8. 25000 594. 00| 9. 00000 648. 00|
BARRI ER DELI NEATCR | | |
0019 610- 06263 3995. 800 SYS | 55. 00000 219769. 00| 75. 00000 299685. 00|

REI NFORCED CONCRETE BRI DGE APPROACH, 15 | [ |
I'N. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 [
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0020 616- 02320 2823.000 SYS | 3. 50000 9880. 50| 2. 00000 5646. 00
GEOTEXTI LES | | |
0021 616- 06405 1386. 000 TON | 20. 00000 27720. 00| 28. 00000 38808. 00
R PRAP, REVETNMENT | | [
0022 701- 02936 1145.200 LFT | 35. 00000 40082. 00| 35. 00000 40082. 00
PILE, STEEL H, HP 14 X 89 | | [
0023 701-04732 14182.000 LFT | 45. 00000 638190. 00| 40. 00000 567280. 00
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
0.5 IN, 14 IN | | |
0024 701-04732 4019. 800 LFT | 55. 00000 221089. 00| 45. 00000 180891. 00|
PI LE , REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 0.5 IN., 14 IN. | [ [
0025 701-04732 2688. 600 LFT | 25. 00000 67215. 00| 16. 00000 43017. 60
PI LE SLEEVES | | |
0026 701-06011 7.000 EACH 1750. 00000 12250. 00| 700. 00000 4900. 00
DYNAM C PI LE LOAD TEST | | [
0027 701-06012 7.000 EACH 1250. 00000 8750. 00| 700. 00000 4900. 00
TEST PILE, RESTRI KE | | [
0028 701- 06027 7.000 EACH 1250. 00000 8750. 00| 700. 00000 4900. 00
TEST PILE | | |
0029 701-51160 1229.600 LFT | 35. 00000 43036. 00| 38. 00000 46724. 80
PILE, STEEL SHELL, 14 IN. ,0.312 IN | | |
0030 701-51195 688. 700 LFT | 32. 00000 22038. 40| 28. 00000 19283. 60
PILE, STEEL H, HP 12 X 53 | | [
0031 701-91792 46. 000 EACH 90. 00000 4140. 00| 125. 00000 5750. 00
PILE TIP, STEEL H | | |
0032 701- 99086 414.000 EACH 150. 00000 62100. 00| 165. 00000 68310. 00|
PILE TIP, STEEL SHELL | | |
0035 702-51005 116. 600 CYS | 500. 00000 58300. 00| 375. 00000 43725. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0036 702-51015 379.500 CYS | 300. 00000 113850. 00| 250. 00000 94875. 00|
CONCRETE, B, FOOTI NGS | | |
0037 702-94139 1607. 600 CYS | 475. 00000 763610. 00| 450. 00000 723420. 00|
CONCRETE, A, ABOVE FOOTI NGS | | |
0038 703-51030 388391. 000 LBS | 0. 55000 213615. 05| 0. 50000 194195. 50|
REI NFORCI NG STEEL | | [
0039 703-51032 1146732. 000 LBS | 0. 62000 710973. 84| 0. 60000 688039. 20|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 704- 05892 3615.500 CYS | 315. 00000 1138882. 50| 300. 00000 1084650. 00|
CONCRETE, QC/ Q4, SUPERSTRUCTURE | |
0041 704-51002 1302.300 CYS | 315. 00000 410224. 50| 425. 00000 553477. 50|

CONCRETE, C, SUPERSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/03
PAGE : 401 -8
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 11,261, 178.98 ROUTE : 70
CALL ORDER : 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-2040801 |
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0042 706- 05732 14.000 EACH 1200. 00000 16800. 00| 1550. 00000 21700. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0043 706- 05734 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0044 706-51020 227.100 CYS | 300. 00000 68130. 00| 590. 00000 133989. 00|
CONCRETE, C, RAILING | | |
0045 707- 05983 749.500 LFT | 100. 00000 74950. 00| 100. 00000 74950. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |11, | | |
36 IN. X 12 IN. | | |
0046 707- 05985 863.500 LFT | 125. 00000 107937. 50| 140. 00000 120890. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
54 IN. X 20 IN. | |
0048 707- 06404 2031.000 LFT | 175. 00000 355425, 00| 175. 00000 355425. 00|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 84 IN. X 60 IN. | | |
0049 707- 07605 9566. 800 LFT | 125. 00000 1195850. 00| 142. 00000 1358485. 60|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 54 IN. X 48 IN. | | |
0050 709-51821 LUMP| 6700. 00000 6700. 00| 7000. 00000 7000. 00|
SURFACE SEAL , STR. NO. 1 | | |
0051 709-51821 LUVP| 8700. 00000 8700. 00| 10000. 00000 10000. 00|
SURFACE SEAL , STR. NO. 2 | | |
0052 709-51821 LUMP| 29000. 00000 29000. 00| 31000. 00000 31000. 00|
SURFACE SEAL , STR. NO. 3 | | |
0053 709-51821 LUMP| 9500. 00000 9500. 00| 8000. 00000 8000. 00|
SURFACE SEAL , STR NO. 4 | | |
0054 709-51821 LUMP| 6700. 00000 6700. 00| 9500. 00000 9500. 00|
SURFACE SEAL , STR. NO. 5 | | |
0055 709-51821 LUMP| 3400. 00000 3400. 00| 3000. 00000 3000. 00|
SURFACE SEAL , STR. NO. 6 | | |
0056 711-51070 28.000 EACH 110. 00000 3080. 00| 75. 00000 2100. 00|
ANCHOR PLATE, AP 1 MODI Fl ED [ | |
0058 715-05407 1541.000 LFT | 11. 00000 16951. 00| 12. 00000 18492. 00|
Pl PE, END BENT DRAIN, 6 IN. | | |
0059 724-51925 441.600 LFT | 105. 00000 46368. 00| 100. 00000 44160. 00|
STRUCTURAL EXPANSI ON JO NT, SS | | |
0060 728-98377 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00|
MASONRY COATING , STR NO 1 | | |
0061 728-98377 LUMP| 2300. 00000 2300. 00| 2500. 00000 2500. 00|
MASONRY COATING , STR NO 2 | | |
0062 728-98377 LUMP| 26000. 00000 26000. 00| 25000. 00000 25000. 00|
MASONRY COATING, STR. NO 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/23/03
PAGE : 401 -9

ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801

I

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., ||

LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ o
0063 731-93945 37813.100 SFT | 11. 00000 415944. 10| 14. 00000 529383. 40
FACE PANELS, CONCRETE | | |
0064 731-93946 37813.100 SFT | 7.50000 283598. 25| 6. 00000 226878. 60
VALL ERECTI ON | | |
0065 731- 93947 1621.300 LFT | 17. 00000 27562. 10| 50. 00000 81065. 00
LEVELI NG PAD, CONCRETE | | [
0066 801- 04165 52.000 EACH 110. 00000 5720. 00| 73. 00000 3796. 00
CONSTRUCTI ON DRUM  LEAVE | N PLACE | | |
0067 801- 06203 4344.000 LFT | 0. 55000 2389. 20| 0. 25000 1086. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0068 801- 06586 330.000 LFT | 1. 60000 528. 00| 0. 40000 132. 00
TEMPORARY PAVEMENT MARKING 8 IN | | |
0069 801- 06639 40.000 LFT | 18. 00000 720. 00| 31. 00000 1240. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0070 801- 06639 900. 000 LFT | 18. 00000 16200. 00| 45. 00000 40500. 00

TEMPORARY CONCRETE BARRI ER ANCHORED | | |
LEAVE | N PLACE | [ |

0071 801- 06640 15.000 EACH| 175. 00000 2625. 00| 150. 00000 2250. 00
CONSTRUCTI ON SIGN, A | | |

0072 801- 06710 30.000 DAY | 25. 00000 750. 00| 15. 00000 450. 00
FLASH NG ARROW S| GN | | |

0073 801- 06775 LUMP|  25000. 00000 25000. 00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |

0074 802- 03821 4.000 EACH 140. 00000 560. 00| 140. 00000 560. 00
SIGN, SHEET W TH LEGEND | |

0075 805- 01842 6.000 EACH 575. 00000 3450. 00| 1000. 00000 6000. 00
HANDHOLE, S| GNAL | | |

0076 805- 06592 7407.000 LFT | 6. 75000 49997. 25| 7. 00000 51849. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | |

0077 805- 78746 205.000 LFT | 16. 00000 3280. 00| 16. 00000 3280. 00
PREFORMED LOOP DETECTORS | |

0078 805- 86900 10. 000 EACH| 275. 00000 2750. 00| 260. 00000 2600. 00
JUNCTI ON BOX LIGHTING 12 IN X 12 IN X | | |
6 IN I I I

0079 805- 86900 5.000 EACH 575. 00000 2875. 00| 600. 00000 3000. 00
JUNCTION BOX SIGNAL, 2 FT X 2 FT, FULL | | |

0080 805- 86900 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, | | |
PARTI AL | | |

0081 807- 78590 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00

HANDHOLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 401 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 261,178.98 RQUTE : 70
CALL ORDER . 401 CONTRACT ID : B -26921-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801

I

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., ||

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0082 808- 06716 6422.000 LFT | 1. 00000 6422. 00| 0. 40000 2568. 80|
LI NE, REMOVE | | |
0083 808- 75996 53.000 EACH 15. 00000 795. 00| 16. 00000 848. 00|
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | [ |
0084 108- 01614 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00|
PARTNERI NG OVERHEAD | | [
0085 702-51100 6176.500 LBS | 7.00000 43235. 50| 3. 00000 18529. 50|
DRAI N Pl PE, CAST IRON, 6 IN. | | |
0086 702-51110 3864.500 LBS | 2. 50000 9661. 25| 3. 50000 13525. 75|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | [
0087 202- 02241 8527.000 LFT | 1. 50000 12790. 50| 1. 50000 12790. 50|
GUARDRAI L, REMOVE | | |
SECTI ON TOTALS | $ 9,886, 483. 39 $ 10, 251, 651. 55|

------------------------------------------ o m e m e e o e e e e o e e e e e e m e o e e et m e e e e e e e e e e o e meeeoaoon

CONTRACT TOTALS | $ 9,886, 483. 39| $ 10, 251, 651. 55|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 590, 930. 99 ROQUTE : VAR QUS
CALL ORDER © 411 CONTRACT ID : B -26974-A COUNTI ES : VAR QUS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9990AD
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 491, 488. 20 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 504, 614. 08 102. 6706%
| (1) 35-1817530 | (2) 35-1582109 [
| Pl ONEER ASSOCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE MAI NTENANCE AND JO NT REPAI R
I | I
0001 105- 04655 4.000 MOS | 610. 00000 2440. 00| 900. 00000 3600. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | | |
0002 105- 07038 9.000 MS | 1930. 00000 17370. 00| 3325. 00000 29925. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  24470. 00000 24470.00]  22500. 00000 22500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 599.000 SYS | 31. 00000 18569. 00| 16. 50000 9883. 50|
PAVEMENT, REMOVE CONCRETE APPROACH SLAB, | | [
10 IN. | [ [
0005 202- 60820 2193.000 SYS | 7. 70000 16886. 10| 5. 00000 10965. 00|
SURFACE M LLI NG ASPHALT | | [
0006 303- 01180 194. 000 TON | 28. 00000 5432. 00| 37. 00000 7178. 00|
COVPACTED AGGREGATE, NO. 53 | | [
0007 304- 07490 1.000 TON | 730. 00000 730. 00| 132. 68000 132. 68|
HVA PATCH NG TYPE B AT TERM NAL JOI NT, | | |
2-3 | NCHES DEPTH | | [
0008 402- 07433 241.000 TON | 84. 00000 20244. 00| 84. 00000 20244. 00|
HVA SURFACE, TYPE B | | [
0009 406- 05521 2202.000 SYS | 0. 75000 1651. 50| 0. 75000 1651. 50|
ASPHALT FOR TACK COAT | | |
0010 610- 06257 599.000 SYS | 99. 00000 59301. 00| 58. 00000 34742. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | [
I'N. I I I
0011 702-51863 73.000 EACH| 14. 60000 1065. 80| 9. 00000 657. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0012 703-51030 14113. 000 LBS | 0. 70000 9879. 10| 1. 00000 14113. 00|
REI NFORCI NG STEEL | | |
0013 724- 03276 2145.000 LFT | 57. 70000 123766. 50| 114. 50000 245602. 50|

EXPANS| ON JO NT SEALI NG SYSTEM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 411 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 590, 930. 99 ROQUTE : VAR QUS
CALL ORDER © 411 CONTRACT ID : B -26974-A COUNTI ES : VAR QUS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1582109 [
| Pl ONEER ASSCCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801- 04308 4.000 EACH 410. 00000 1640. 00| 50. 00000 200. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0015 801- 06207 3372.000 LFT | 1. 70000 5732. 40| 0. 95000 3203. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | I |
0016 801- 06209 832.000 LFT | 1. 90000 1580. 80| 1. 85000 1539. 20|

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
6 | N. BLOCKQUT TAPE | | |

0017 801- 06625 40.000 EACH 120. 00000 4800. 00| 80. 00000 3200. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0018 801- 06640 158.000 EACH 160. 00000 25280. 00| 55. 00000 8690. 00|
CONSTRUCTI ON SIGN, A | | |
0019 801- 06645 2.000 EACH 170. 00000 340. 00| 50. 00000 100. 00|
CONSTRUCTI ON SI G\, B | | |
0020 801- 06710 66.000 DAY | 190. 00000 12540. 00| 18. 00000 1188. 00|
FLASH NG ARROW SI GN | | |
0021 801- 06775 LUMP| 3070. 00000 3070. 00| 700. 00000 700. 00|
MAI NTAI NI NG TRAFFI C STR #01 | | |
0022 801- 06775 LUMP| 1260. 00000 1260. 00| 300. 00000 300. 00|
MAI NTAI NI NG TRAFFI C STR #02 | | |
0023 801- 06775 LUMP| 1260. 00000 1260. 00| 300. 00000 300. 00|
MAI NTAI NI NG TRAFFI C STR #03 | | |
0024 801- 06775 LUMP| 1300. 00000 1300. 00| 500. 00000 500. 00|
MAI NTAI NI NG TRAFFI C STR #04 | | |
0025 801- 06775 LUMP| 7250. 00000 7250. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C STR #05 | | |
0026 801- 06775 LUMP| 7250. 00000 7250. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C STR #06 | | |
0027 801- 06775 LUMP| 2410. 00000 2410. 00| 900. 00000 900. 00|
MAI NTAI NI NG TRAFFI C STR #07 | | |
0028 801- 06775 LUMP| 2410. 00000 2410. 00| 900. 00000 900. 00|
MAI NTAI NI NG TRAFFI C STR #08 | | |
0029 801- 06775 LUMP| 2410. 00000 2410. 00| 800. 00000 800. 00|
MAI NTAI NI NG TRAFFI C STR #09 | | |
0030 801- 06775 LUMP| 4160. 00000 4160. 00| 100. 00000 100. 00|
MAI NTAI NI NG TRAFFI C STR #10 | | |
0031 801- 06775 LUMP| 8580. 00000 8580. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C STR #11 | | |
0032 801- 06775 LUMP| 8580. 00000 8580. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C STR #12 | | |
0033 801- 06775 LUMP| 8580. 00000 8580. 00| 3500. 00000 3500. 00|

MAI NTAI NI NG TRAFFI C STR #13 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 411 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 590, 930. 99 ROQUTE : VAR QUS
CALL ORDER © 411 CONTRACT ID : B -26974-A COUNTI ES : VAR QUS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1582109 [
| Pl ONEER ASSCCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0034 801-06775 LUWP| 8580. 00000 8580. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C STR #14 | [ |
0035 801-06775 LUWVP| 8580. 00000 8580. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C STR #15 | [ |
0036 801-06775 LUWVP| 8580. 00000 8580. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C STR #16 | [ |
0037 801-07118 96.000 LFT | 41. 00000 3936. 00| 6. 00000 576. 00
BARRI CADE, I11-A | [
0038 801-07119 48.000 LFT | 25. 00000 1200. 00| 6. 50000 312.00
BARRI CADE, I11-B | [
0039 808- 06695 770.000 LFT | 1. 00000 770. 00| 0. 39000 300. 30
LINE, PAINT, SOLID, WHHTE, 5 IN. | |
0040 808- 75001 180. 000 LFT | 1. 00000 180. 00| 0. 39000 70. 20
LI NE, PAINT, BROKEN, WHITE, 5 IN. | | |
0041 808- 75046 1020. 000 LFT | 1. 00000 1020. 00| 0. 39000 397. 80
LINE, PAINT, SOLID, YELLOW 5 IN. | | |
0042 202-51368 92.000 SYS | 15. 00000 1380. 00| 81. 50000 7498. 00
SLOPEWALL, REMOVE | | [
0043 211- 02050 165. 000 CYS | 38. 00000 6270. 00| 45, 00000 7425. 00
B BORROW | | |
0044 213-52830 105. 000 CYS | 160. 00000 16800. 00| 110. 00000 11550. 00
FLOMBLE MORTAR | | [
0045 607-06175 20.000 LFT | 64. 00000 1280. 00| 55. 00000 1100. 00
GUTTER, CONCRETE | [
0046 616-51367 92.000 SYS | 87. 00000 8004. 00| 90. 00000 8280. 00
SLOPEWALL, CONCRETE, 4 IN. | [ |
0047 616-93772 12. 000 EACH 40. 00000 480. 00| 375. 00000 4500. 00|
| NSPECTI ON HOLE | | |
0048 621-01004 1. 000 EACH 800. 00000 800. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 06559 50. 000 SYS | 2. 00000 100. 00| 4. 00000 200. 00
MULCHED SEEDI NG R | |
0050 715-04612 100. 000 LFT | 37. 00000 3700. 00| 30. 00000 3000. 00
PI PE , CORRUGATED PE, S, 18 IN. | | |
0051 715-46010 1.000 EACH 290. 00000 290. 00| 190. 00000 190. 00
PI PE END SECTION, 18 IN. | | [
0052 801-06775 LUWP| 3650. 00000 3650. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C STR #17 | | |
0053 801-06775 LUWP| 3650. 00000 3650. 00| 3500. 00000 3500. 00

MAI NTAI NI NG TRAFFI C STR #18 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 411 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 590, 930. 99 ROQUTE : VAR QUS
CALL ORDER © 411 CONTRACT ID : B -26974-A COUNTI ES : VAR QUS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1582109 [
| Pl ONEER ASSCCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI QN
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 491, 488. 20| $ 504, 614. 08|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 491, 488. 20| $ 504, 614. 08|







